

**ADDENDUM No. 1**

**City of Moscow, ID Well 10 Development – Phase II**

February 6, 2020

Addendum No. 1 to the **Moscow Well 10 Development – Phase II** Bidding Documents prepared by J-U-B ENGINEERS, Inc. is hereby submitted for use in bid preparation and Submittal.

The following clarifications, corrections, or changes are hereby made as fully and completely as if the same were entirely set forth in the Bidding Documents and shall become an integral part of the contract entered into between Owner and Contractor for this project.

**Volume I of III – Bid and Contract Documents**

**Construction Agreement – Article 3. Contract Time/Substantial Completion**

- **Clarification:** The yellow highlighted text is meant as a place holder for information to be included in the final agreement signed by the Contractor and Owner. The information in these sections is meant to reflect what the Owner intends to include in the final agreement.
- **Correction:** Replace the text of Article 3 paragraph 1 with the following:
  - *“The work to be performed pursuant to this Agreement shall be substantially completed on or by January 1, 2021. Final Completion of all work shall be accomplished on or by February 1, 2021.”*
- **Correction:** Replace the liquidated damage text (2 occurrences, highlighted yellow) in Article 3 paragraph 2 with the following:
  - *“One Thousand Five Hundred Dollars (\$1,500)”*

NOTICE is hereby given that this Addendum must be signed and enclosed with a sealed bid for the Moscow Well 10 Development – Phase II, as evidence that the Bidder has familiarized himself/herself with all changes incorporated herein.

NAME OF BIDDER: \_\_\_\_\_

By:

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Name

\_\_\_\_\_  
Title

Submitted by:

J-U-B ENGINEERS, Inc.

David Watkins, P.E.