

**NOTICE TO CONTRACTORS  
HIGHWAY CONSTRUCTION**

**May 11, 2015**

Sealed bids will be received in the Bid Room 2D20, located on the second floor of the Department of Transportation, 310 Maple Park Avenue SE, Olympia, Washington, 98501 until 11:00:59 am Pacific Time, or at P.O. Box 47360, Olympia, Washington, 98504-7360, until 11:00:59 am Pacific Time or electronically via BidX.com until 11:00.59 am Pacific Time, on the dates shown below.

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond in an amount equal to five percent (5%) of the amount of such bid proposal. Should the successful bidder fail to enter into a contract and furnish a satisfactory performance bond, the bid proposal deposit shall be forfeited. **Bonds submitted on other than the bond form provided by the department may be subject to rejection. The right is reserved to reject any and all bids and to waive informalities in the bidding.**

Bidding proposal may not be issued to bidders unless they are prequalified, except where otherwise provided in Plans and Specification. For those contractors who are not prequalified, application for prequalification will be submitted on DOT Form 420-010 (Standard Questionnaire and Financial Statement) and must be received by the Prequalification Engineer no less than fifteen days prior to the scheduled bid opening to receive consideration for issuance of a bidding proposal for that bid opening. Informational copies of plans and specifications are on file in the office of the County Engineer of the County in which the work is situated, the chapter offices of the Associated General Contractors of America in Spokane and the offices of the Regional Administrators or the Headquarters of the Department of Transportation, where they may be inspected. The use of informational proposals shall be allowed only upon written request and will be accepted only when written authority for their use has been granted. **ESTIMATE RANGES PUBLISHED IN THIS NOTICE MUST NOT BE USED AS A BASIS FOR BID PREPARATION.**

## **FEE**

Project Documents will be furnished for the non-refundable fee of: \$ 25.00 Plus **Sales Tax**  
(Remittance may be made to the Department of Transportation Cash Receipts, Transportation Building, and P.O. Box 47305, Olympia, WA 98504-7305)

**TO ORDER PLANS AND SPECIFICATIONS PLEASE CALL (360) 705-7835. To order by e-mail, the address is:**  
[ContractAd&Award@wsdot.wa.gov](mailto:ContractAd&Award@wsdot.wa.gov)

***Electronic Project Plans, Specifications, Geotechnical Reports, Addenda, Planholders Lists, Award/Bid Results, and Bid Tabulations are available on the Internet at: <http://www.wsdot.wa.gov/biz/contaa>***

## **Title VI Notice to Public**

It is the Washington State Department of Transportation's (WSDOT) policy to assure that no person shall, on the grounds of race, color, national origin or sex, as provided by Title VI of the Civil Rights Act of 1964, be excluded from participation in, be denied the benefits of, or be otherwise discriminated against under any of its federally funded programs and activities. Any person who believes his/her Title VI protection has been violated, may file a complaint with WSDOT's Office of Equal Opportunity (OEO). For additional information regarding Title VI complaint procedures and/or information regarding our non-discrimination obligations, please contact OEO's Title VI Coordinator Jonte' Sulton at (360) 705-7082. **Americans with Disabilities Act (ADA) Information**

## **Americans with Disabilities Act (ADA) Information**

This material can be made available in an alternate format by emailing the WSDOT Diversity/ADA Affairs team at [wsdotada@wsdot.wa.gov](mailto:wsdotada@wsdot.wa.gov) or by calling toll free, 855-362-4ADA(4232). Persons who are deaf or hard of hearing may make a request by calling the Washington State Relay at 711.

**BID OPENING WEDNESDAY, MAY 13, 2015**

- \*1. (FRANKLIN) **SR 17 TO MUSE RD SB – PAVING** (CL 4, \$4,000,000 - \$5,000,000) **CONTAINS** CONDITION OF AWARD DBE GOAL: 7%. F.A. No. NHPP-0395(103) on US 395, MP 45.32 to MP 61.24. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Planing bituminous pvmt, pre-leveling and paving HMA, fog and crack sealing, pavement markings, guardrail work, shoulder finishing, traffic control and other work. 60 Working days. Involves 46 items. 24 MI shoulder finish, 29 T asph, 12 MI crack seal, 310278 SY plan bit pvmt, 1850 T HMA CL 3/8 IN PG 64-28, 42982 T HMA CL 1/2 IN PG 70-28, 60 LF seal transverse and longitudinal jnts, 3 ACRE seed, fert, mulch, 1775 LF beam guardrail, 400 LF beam guardrail buried term, 1600 LF raise exist beam guardrail, 810 EA flex guidepost, 285773 LF paint line, 8015 LF plastic wide lane line, 31 MI shoulder rumble strip, 176040 LF temp pvmt marking- short duration. Lump Sum Bids for: Temp traffic control, SPCC plan. (XL-4727)(539503M)(15Y002)(8758) (4 of 4)(1)
- \*2. (SPOKANE) **EXCELSIOR RD TO JCT I-90 SB LANES – PCCP REHAB** (CL 5, \$5,000,000 – \$7,500,000) **CONTAINS** CONDITION OF AWARD DBE GOAL: 3%. F.A. No. STPF-0195(057) on US 195, MP 87.80 to MP 95.79. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Planing bituminous pavement, replacing cement concrete panels, jacking PCCP panels, spall repair, cement concrete pavement grinding, crack sealing, repairing asphalt shoulders, planing and paving approaches and at grade crossings, sealing PCCP joints, slurry sealing, delineation, traffic control and other work. 80 Working days. Involves 53 items. 12350 SY pvmt repair excav incl haul, 14350 SY replace cement conc panel, 124 EA panel jacking, 1675 GAL chemical grout, 193200 LF seal transverse and longitudinal jnts, 112900 SY cement conc pvmt grind, 18120 LF crack sealing, 21080 SY plane bit pvmt, 29300 SY micromilling bit pvmt, 2902 T HMA CL 1/2 IN PG 64-28, 58400 SY slurry seal, 124704 LF paint line, 3520 LF painted wide lane line, 60600 LF temp pvmt marking –short duration. Lump Sum bids for: Temp traffic control, SPCC plan. (XL-4552)(619508H)(15Z0021)(8757)(4 of 4)(2)
- \*3. (PIERCE) **N. OF MEYERS RD. E. TO 214<sup>TH</sup> AVE. E. – PAVING**(CL 4, \$1,250,000 - \$1,500,000) **CONTAINS** CONDITION OF AWARD DBE GOAL: 17%. F.A. No. STPF-0410(061) on SR 410, MP 12.75 to MP 15.60. Requires: Removing traffic markings, pavement repair, milling and filling with hot mix asphalt, installing traffic loops and pavement markings, removing and replacing concrete sidewalk and curb ramps, traffic signal system, traffic control and other work. 40 Working days. Involves 54 items. 59030 SY plane bit pvmt, 6114 T HMA CL 1/2 IN PG 64-22, 28620 LF paint line, 26990 LF profiled plastic line, 7180 LF profiled plastic wide lane line, 1500 SF plastic cross walk line, 107730 LF temp pvmt marking-short duration, 592 SF const signs CL A, 106 SY cement conc sidewalk, 7 EA cement conc curb ramp, 3 EA adjust jct box. Lump Sum Bids for: Traffic signal sys, temp traffic control, pedestrian traffic control, SPCC plan. (XL-4489)(341023A)(13C517)(8741)(7 of 4)(7)(3)
- \*4. (CLARK) **TRAVELER INFORMATION 164<sup>TH</sup> AVE TO NW 6<sup>TH</sup> AVE** (CL 41, \$1,000,000 – \$1,250,000) F.A. No. CM-0014(072), NHPP-0014(072) on SR 14, MP 8.50 to MP 12.40. **CONTAINS VOLUNTARY SMALL BUSINESS ENTERPRISE PARTICIPATION GOAL:10%**. Requires: Installing fiber optic communications, data station systems, closed circuit television systems, video/data transmission and distribution systems, traffic control and other work. 60 Working days. Involves 12 items. Lump Sum Bids for: ITS Communication conduit sys, ITS comm cables & interfaces, ITS data station sys, ITS CCTV sys, ITS video/data transmission dist sys, temp traffic control, SPCC plan.(QL-0078)(401413Q) (15X300)(8764)(3 of 3)(1)
- \*5. (KING & KITSAP) **FAUNTLEROY & SOUTHWORTH FERRY TERMINALS PAVEMENT PRESERVATION** (CL 1 or 4 or 6, \$100,000 - \$150,000) **CONTAINS VOLUNTARY MWBE GOAL: 3%**. SR 160, MP 7.47 for Washington State Ferries. Requires: Repairing rotten timber decking in the vicinity of transfer span approach at Fauntleroy Ferry Terminal and repaving with hot mix asphalt at both terminals and other work. 20 Working days. Involves 14 items. 265 HR deck repairs- project labor, 5 DAY deck repairs – project equipment, 90 T HMA CL 1/2 IN PG 64-22. Lump Sum Bids for: Deck Repairs- project materials, SPCC plan. (FT-1780)(-)(15X204)(8762)(3 of 3)
- \*6. (ASOTIN) **RATTLESNAKE CREEK – FISH BARRIER REMOVAL** (CL 1 or 6, \$700,000 - \$750,000) **CONTAINS** CONDITION OF AWARD DBE GOAL: 8%. F.A. No. STPF-0129(009) on SR 129, MP 5.74 to MP 5.81. Requires: Removing existing culvert and installing a new three sided box culvert, temporary stream diversion, place streambed material, channel grading, building embankment, widening the inside shoulder, guardrail, paving with hot mix asphalt, pavement markings, traffic control and other work.

15 Working days. Involves 34 items. 70 CY streambed boulder, 1000 CY struct excav CL A incl haul, 130 T HMA CL 1/2 IN PG 64-28, 80 LF extruded curb, 125 LF beam guardrail. Lump Sum Bids for: Shoring or extra excav CL A, precast reinf conc three-sided struct, temp stream diversion, temp traffic control, struct survey, rdwy survey, SPCC plan. (XL-4605)(512902G)(15Y003)(8763)(3 of 3)

- \*7. (KING) **S NORMANDY RD VIC TO 174<sup>TH</sup> I/S PAVING AND ADA COMPLIANCE** (CL 4, \$1,000,000 - \$1,250,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 19%**. F.A. No. STPF-0509(028) on SR 509, MP 22.97 to MP 23.48. Requires: Planing bituminous pavement, paving with hot mix asphalt, replacing traffic signal loops, adjusting monuments and drainage structures, upgrading ADA ramps, pedestrian poles, pavement markings, erosion/water pollution control, traffic control and other work. 51 Working days. Involves 78 items. 480 SY pvmt repair excav incl haul, 146 T crushed surface base course, 18840 SY plane bit pvmt, 2674 T HMA CL 1/2 IN PG 64-22, 1030 LF compost sock, 29 SY sod install, 289 LF cement conc traffic curb & gutter, 5110 LF plastic line, 12870 LF profiled plastic line, 4580 SF plastic crosswalk line, 26520 LF temp pvmt marking – short duration, 77 LF directional boring, 11 EA cement conc curb ramp. **CONTAINS MINIMUM BID ITEM TYPE B PROGRESS SCH.** Lump Sum Bids for: Temp video detect sys, traffic signal sys, reference exist pvmt markings, SPCC plan. (XL-4623)(150916A)(14A025)(8747) (6 of 4)6(1)
- \*8. (MASON) **MP 316.5 EMERGENCY SLOPE STABILIZATION** (CL 6, \$750,000 - \$1,000,000) F.A. No. ER-NHPP-1501(007) on US 101, MP 316.44 to MP 316.56. **CONTAINS CONDITION OF AWARD DBE GOAL: 11%**. Requires: Installing a soldier pile tie-back wall, reconstructing a section of the northbound lane of US 101, paving, guardrail, pavement marking, traffic control and other work. 60 Working days. Involves 51 items. 1345 CY rdwy excav incl haul, 600 LF shaft, 1050 LF furnish soldier pile, 3500 SF lagging, 23 EA perm ground anchor, 175 T permeable ballast, 580 T crushed surface base course, 200 T HMA CL 1/2 IN PG 64-22, 1052 LF temp conc barrier, 1740 LF paint line, 1550 LF temp pvmt marking- short duration. Lump Sum Bids for: Remove temp widening incl haul, stormwater bypass sys, shoring or extra excav CL A, perm signing, temp traffic control, contractor survey, SPCC plan. (XL-4760) (310119F)(15C505)(8769)(2 of 2)
- \*9. (SPOKANE) **PLAZA RD TO CORNWALL RD – PAVING** (CL 4, \$1,500,000 - \$2,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 7%**. F.A. NO. NHPP-0195(056) on US 195, MP 69.94 to MP 80.46. Requires: Planing bituminous pavement, pavement repair, crack and fog sealing, hot mix asphalt paving, guide posts, tubular markers, centerline rumble strips, pavement markings, traffic control and other work. 25 Working days. Involves 40 items. 4535 SY pvmt repair excav incl haul, 19500 LF crack sealing, 152480 SY plane bit pvmt, 2810 SY micromilling bit pvmt, 18820 T HMA CL 1/2 IN PG 64-28, 58440 LF jnt adhesive, 171655 LF paint line, 10 MI centerline rumble strip, 58250 LF temp pvmt marking- short duration. Lump Sum Bids for: Temp traffic control, pedestrian traffic control, SPCC plan.(XL-4569) (619506J)(15Z003)(8754)(6 of 4)6(4)

**BID OPENING WEDNESDAY, MAY 20, 2015**

- \*1. (CLARK, SKAMANIA, KCLICKITAT) **6<sup>TH</sup> ST TO BINGEN – CHIP SEAL** (CL 3 or 4, \$3,000,000 – \$4,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 10%**. F.A. No. NHPP-0014(079) on SR 14, MP 15.49 to MP 67.10. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Planing bituminous pavement, paving with HMA, hot bituminous surface treatment, pavement repair, centerline rumble strips, pavement marking, surveying existing surfacing depths, removing overlay from bridge deck, bridge deck repair, placing membrane waterproofing, placing HMA overlay, sealing HMA joints, traffic control and other work. 65 Working days. Involves 48 items. 14490 SY pvmt repair excav incl haul, 1320 SY deck seal, 979 T mod asph cement AC-15P, 619170 SY furn, place precoated crushed screen, 102160 SY plane bit pvmt, 14680 T HMA CL 3/8 IN PG 64-22, 417 LF bridge transverse jnt seal, 722260 LF paint line, 12150 LF plastic line, 10400 LF plastic wild lane line, 2890 SF plastic crosswalk line, 408 EA plastic drainage marking, 12 MI centerline rumble strip, 11360 LF temp pvmt marking- short duration, 1020 LF painted parking line. Lump Sum bids for: Reference exist pvmt marking, temp traffic control, struct survey, SPCC plan. (XL-4723)(401416P)(15X309)(8766)(3 of 3)(1)

\*2. (KITSAP) **KINGSTON FERRY TERMINAL TRESTLE PAVEMENT REHABILITATION** (CL 1 & 4 or 5, \$750,000 - \$1,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 8%**. F.A. No. FBP-0104(050) on SR 104, MP 24.53 Vicinity for Washington State Ferries. Requires: Installation of pervious cement concrete pavement in the upland holding lanes, pavement repair, security gate modifications, traffic control and other work. 120 Working days. Involves 73 items. 2290 CY rdwy excav incl haul, 650 SY pvmt repair excav incl haul, 2290 SY deck seal, 280 T crushed surface base course, 1650 T pervious base course, 50 CY cement conc pvmt, 1350 CY pervious cement conc pvmt, 680 T HMA CL 1/2 IN PG 64-22, 70 LF bridge transverse jnt seal, 40 EA inlet protect, 8450 LF paint line, 8820 LF temp pvmt marking, 5360 SY const geotextile. Lump Sum Bids for: Security gate mod, perm signing, temp traffic control, relocate chain link fence, clean exist drain struct, just-in-time training, general electrical, SPCC plan.(XL-4542) (904255A)(15W101)(8765)(3 of 3)(1)

\*3. (MASON) **BELFAIR AREA – WIDENING & SAFETY** (CL 1, \$7,500,000 - \$10,000,000) **CONTAINS VOLUNTARY MWBE GOAL: 14%**. A State Project on SR 3, MP 25.32 to MP 26.91. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Widening roadway from 2 lanes to 3. Clearing, grubbing, roadway excavation, embankment compaction, drainage, surfacing, paving with hot mix asphalt, erosion control, constructing cement concrete curb gutter and sidewalk, retaining walls, driveways, storm water detention ponds, pavement marking, illumination systems, permanent signing, signal systems, traffic control and other work. **REQUIRES CONSTRUCTION STORMWATER GENERAL PERMIT TRANSFER OF COVERAGE**. 253 Working days. Involves 213 items. 18500 CY rdwy excav incl haul, 3210 T select borrow incl haul, 16380 T gravel borrow incl haul, 5150 CY channel excav incl haul, 96 EA grate inlet, 700 T streambed cobbles, 476 T quarry spalls, 1697 LF under drain pipe, 2366 LF CL V reinf conc culv pipe, 3782 SY LLDPE geomembrane lining sys, 375 LF precast conc trench drain, 60 EA catch basin, 15151 LF test storm sewer pipe, 14587 LF sch A storm sewer pipe, 1 EA treatment vault, 63 LF split st casing, 12 EA reset exist hydrants, 2170 CY struct excav incl haul, 447 CY gravel backfill, 1520 LB st rebar, 24 CY conc CL 4000, 866 LF pedestrian railing, 10966 SF struct earth wall, 15170 T crushed surface base course, 16775 T HMA CL 1/2 IN PG-64-22, 170 T commercial HMA, 6 ACRE seed, fert, mulch, 399 EA red-osier dogwood, 1176 EA slough sedge, 1176 EA dagger leaf rush, 1176 EA slender rush, 4314 EA bull rush, 6 ACRE fine compost, 2330 LF high vis silt fence, 15660 LF cement conc traffic curb and gutter, 2180 LF extruded curb, 751 LF beam guardrail, 400 LF temp conc barrier, 290 LF low-tension cable barrier sys, 30940 LF paint line, 54230 LF temp pvmt marking - long duration, 10754 CY struct excav CL B incl haul, 50190 SF shoring or extra excav CL B, 4481 SY cement conc sidewalk, 2460 SY cement conc driveway entrance, 33 EA cement conc curb ramp, 1674 SY cement conc sidewalk, 3094 LF coated chain link fence, 95 EA adjust valve box, 32 EA adjust water meter, 96 EA adjust water meter box, 3 EA stream bypass sys, 1920 SY const geotextile, 24920 T gravel backfill, 3210 CY gravel borrow. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRES SCH**. Lump Sum Bids for: Culvert connection repair, precast reinf conc split box culvert, shoring or extra excav CL A, erosion control and water pollution prevention, perm signing, illum sys, traffic signal sys, temp traffic control, cure box, clean exist drain struct, relocate sanitary sewer air release assembly, remove & reset rock wall, SPCC plan. (XL-3107) (300344D)(13C501)(8760)(7 of 4)(7)(4)

#### **BID OPENING THURSDAY, MAY 28, 2015**

\*1. (WHATCOM) **INTERSECTION IMPROVEMENTS** (CL 4, \$750,000 - \$1,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 18%**. F.A. No. WA DOT 542 (1) on SR 542, MP 22.70 to MP 23.05 and SR 547 MP 0.00 to MP 0.22. Requires: Replacing the existing triangulated roadway arrangement with a roundabout, roadway excavation, embankment compaction, grading, drainage, illumination, concrete curb, gutter and sidewalk, Portland Cement Concrete and HMA paving, pavement marking, permanent signing, erosion and sediment control, planting, traffic control and other work. 45 Working days. Involves 73 items. 1220 CY rdwy excav incl haul, 730 T select borrow incl haul, 95 LF drain pipe, 96 LF CL IV reinf conc culv pipe, 571 LF media filter drain, 2 EA catch basin, 2130 T crushed surface base course, 498 SY textured and pigmented cement conc pvmt, 210 EA corrosion resist dowel bar, 200 SY plane bit pvmt, 2465 T HMA CL 1/2 IN PG 64-22, 105 T commercial HMA, 189 CY topsoil, 40 EA western red cedar, 14 EA creeping oregon grape, 1320 SY fine compost, 1749 SY soil amend, 1869 SY soil loosening, 1263 LF cement conc roundabout curb & gutter, 3230 LF grooved plastic line, 4420 LF temp pvmt marking-short duration, 275 SY cement conc sidewalk. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH**. Lump Sum Bids for: Erosion control and water pollution prevent, perm signing, illum sys, temp traffic control, rdwy survey, SPCC plan. (XL-4544)(154222A)(15A006)(8767)(3 of 4)

- \*2. (COWLITZ) **KELSO MARTIN'S BLUFF – NEW SIDING RETAINING WALL** (CL 1, \$1,250,000 - \$1,500,000) **CONTAINS VOLUNTARY MWBE GOAL: 12%**. F.A. No. FR-HSR-0017-04 on I-5, MP 27.24 to MP 31.13. Requires: Constructing a retaining wall with moment slab traffic barrier, guardrail, paving, installing drain pipe, pavement markings, traffic control and other work. 60 Working days. Involves 48 items. 1500 LF underdrain pipe, 3610 CY struct excav CL A incl haul, 740 LF moment slab traffic barrier, 1240 T permeable ballast, 1850 T crushed surface base course, 280 T HMA CL 1/2 IN PG 64-22, 910 LF high vis fence, 895 LF beam guardrail, 845 LF paint line, 7000 LF profiled plastic line, 6900 LF temp pvmt marking – short duration, 589 T gravel backfill, 9250 SF gravity block wall. Lump Sum Bids for: Shoring or extra excav CL A, perm signing, temp traffic control, delivery and place QMB, delivery of QMB & TTV, move QMB with TTV, SPCC plan.(XL-3967)(751030A)(15X306)(8774)(2 of 3)
- \*3. (CLARK) **SR 500 ORCHARDS TO BATTLEGROUNDS – GRIND AND INLAY** (CL 4, \$4,000,000 - \$5,000,000)**CONTAINS CONDITION OF AWARD DBE GOAL: 17%**. F.A. No. NHPP-0503(029) on SR 503, MP 0.00 to MP 8.11. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Pavement repair, planing bituminous pavement, placing HMA, median curbing, pavement markings, sidewalk ramps (ADA) including erosion control, traffic control and other work. 50 Working days. Involves 65 items. 372 SY pvmt repair excav incl haul, 244455 SY plane bit pvmt, 25310 T HMA CL 1/2 IN PG 64-22, 271 EA inlet protect, 780 LF cement conc traffic curb & gutter, 167867 LF plastic line, 17021 LF plastic wide lane line, 9984 SF plastic crosswalk line, 2391 LF plastic stop line, 129120 LF temp pvmt marking-short duration, 1290 SF temp crosswalk line, 1158 SF temp stop line, 808 SF const signs CL A, 16821 LF painting curb, 6391 SF curb ramp & sidewalk. Lump Sum Bids for: Temp traffic control, pedestrian traffic control, signal sys mod, clean exist drain struct, traffic island mod, SPCC plan. (XL-4702)(450313P) (15X307)(8775)(2 of 3)

**BID OPENING WEDNESDAY JUNE 3, 2015**

- \*1. (SNOHOMISH) **UNION, STEAMBOAT & EBEL SLOUGH BR – SPECIAL BRIDGE REPAIR** (CL 6, \$3,000,000 - \$4,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 11%**. F.A. No. CBI-0054(286) on I-5, MP 197.09 to MP 199.00. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Replacing joints, pavement marking, temporary erosion and sediment control, containment systems, traffic control and other work. 312 Working days. Involves 50 items. 365 T HMA CL 1/2 IN PG 64-22, 18210 LF paint line, 19650 LF profiled plastic line, 1480 LF profiled plastic wide lane line, 2400 LF plastic wide lane line, 2 MI shoulder rumble strip, 11 HUND raised pvmt marker, 167600 LF temp pvmt marking- long duration, 5220 SF sign covering. Lump Sum Bids for: Expansion jnt mod, temp conc barrier, temp traffic control, reference exist pvmt markings, rdwy survey, bird protect plan, SPCC plan. (XL-4621) (1005212S)(14A028)(8773)(2 of 4)

- \*2. Due to the security-sensitive nature of the project work, all contractors who would like to obtain plans and specifications for this project must fill out and fax back the Sensitive Security Information Nondisclosure Agreement, available for download at the following link:  
 \*\* <http://www.wsdot.wa.gov/biz/contaa/Projects/VashonStage2/NondisclosureAgreement.pdf>  
 \*\*\* Fax back to: 360-705-6810

(KING) **VASHON FERRY TERMINAL (STAGE 2) TIMBER TRESTLE REHABILITATION** (CL 6, \$7,500,000 - \$10,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 9%**. F.A. No. FBP-2014(084) on SR 106, MP 7.47 for Washington State Ferries. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Replacing a portion of the existing trestle, seismic retrofit of the remaining timber trestle, slip 1 tower and slip 2, tie-up and PO slip, asphalt paving, storm sewer, electrical upgrades and other work. 240 Working days. Involves 78 items. 22 EA modify deck drain, 58 EA install deck drain, 594 CY conc CL 4000, 128 CY conc CL 5000, 383 LF traffic barrier, 104 EA drive st pile, 4 EA dynamic pile testing, 7 MBM timber & lumber, 3 EA dynamic pile testing for test pile, 241 CY pervious cement conc pvmt, 855 T HMA CL 1/2 IN PG 64-22, 4767 SY waterproof stress membrane, 250 LF temp conc barrier, 2400 LF temp pvmt marking – long duration, 730 LF painting curb, 940 LF thrie beam, 1200 HR training. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH.** Lump Sum Bids for: Sewage sys, water supply, struct st, transport test and control piles, perm signing, temp traffic control, marine survey, furnish bubble curtain sys, bird deterrent sys, ESA monitoring, fire protect, security sys, general elec, elec temp utilities, SPCC plan. (XL-3493)(905204A)(10W221)(8749)(6 of 6)(8)(3)

**BID OPENING WEDNESDAY JUNE 10, 2015**

1. (ISLAND) **DAVIS SLOUGH BRIDGE REPLACEMENT DUGUALLA BAY MITIGATION SITE**(CL 1, \$3,000,000 - \$4,000,000) **CONTAINS VOLUNTARY MWBE GOAL: 8%**. A State Project on SR 532. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Wetland restoration and aquatic habitat creation. Construction is within an existing sensitive area and work includes mitigation excavation, ditch filling and excavating, grading, HMA paving, drainage systems, signing, pavement marking, guardrail removing and resetting, blackberry removal, salvage and placement of driftwood, herbicide application, traffic control, planting wetland and woody vegetation, removal of structures and obstructions, temporary erosion and sediment control and other work. 185 Working days. Involves 84 items. 11050 CY rdwy excav incl haul, 9040 CY mitigation excav incl haul, 12070 T fine aggregate incl haul, 91070 T special borrow incl haul, 14890 T common borrow incl haul, 4060 T sand drainage blanket, 58200 LF prefabricated vertical drain, 49230 CY embank comp, 12 EA catch basin, 1400 LF test storm sewer pipe, 1448 LF sch A storm sewer pipe, 3860 T crushed surface base course, 1380 T HMA CL 1/2 IN PG 64-22, 3 ACRE seeding & mulching, 4135EA bighead sedge, 19300 EA dunegrass, 2485 EA gumweed, 1160 EA western red cedar, 2030 EA clustered rose, 2490 EA salal, 3210 EA salmonberry, 9910 EA thimbleberry, 3530 EA western swordfern, 3 ACRE fine compost, 10 ACRE soil amend, 10 ACRE bark or wood chip mulch, 780 LF log, 4800 LF paint line, 2220 LF asph conc wedge curb, 1063 CY struct excav CL B incl haul, 6449 SF shoring or extra excav CL B, 1425 CY gravel backfill, 11205 SY const geotextile, 9070 SY turf reinf mat. **CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH.** Lump Sum Bids for: Erosion control and water pollution prevention, environmental compliance lead, temp stream diversion, perm signing, temp traffic control, relocate gate, SPCC plan. (XL-4041)(153208H)(14A008)(8778)(1 of 4)

Lynn Peterson  
Secretary of Transportation

- \* Previously Advertised
- \*\* Extended
- \*\*\* Revised

Projects awarded the week of May 4, 2015

(Okanogan) Winthrop VMS – A Small Works Roster Project - #8748 –Northeast Electric , LLC., Woodland, WA 98674-8283 - \$110,015.00

(Cowlitz) 1.3 Miles East of SR 505 Slope Stabilization - #8752 –Advanced Excavating Specialists, LLC., Longview, WA 98632-1036 - \$354,114.00

(King) Hemlock St to SE 408<sup>th</sup> St Paving and ADA Compliance - #8739 – Icon Material dba CPM Development Corporation, Pacific, WA 98047-2103 - \$2,789,761.25

(Douglas) Intersection Improvements Dual Left Turn Lanes – A Small Works Roster Project - #8751 – Apply-A-Line, Inc., Pacific, WA 98047-2135 - \$198,465.50

(Kittitas) Oakes Ave I/C to Peoh Rd Bridge Vic WB – Replace/Rehab Concrete - #8740 – MidMountain Contractors, Inc., Kirkland, WA 98033-6391 - \$10,632,683.70