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  Date: October 15, 2015 

                                                  Project # 14428 Nile-Cliffdell Fire Dept. 

 

ADDENDUM #2 
 

The following information and clarification shall be incorporated and become part of the construction 

documents titled: 

 

New Building For: 

Nile-Cliffdell Fire Department 

Naches, WA 
 

 

SPECIFICATIONS 
 

Item # Section 
 

1-A1 00 73 13 SUPPLEMENTARY CONDITIONS 

  26.4.3 Delete: Paragraph in its entirety. 

 

1-A2 00 73 13 ATTACHMENT 7-I GENERAL CONDITIONS 

  26(a) Delete: Paragraph 26(a) in its entirety and reference the following: 

“00 73 13 SUPPLEMENTARY CONDITIONS 26.4.1  Pursuant to RCW 

60.28, the Owner  will reserve 5% Retainage from the moneys the Contractor 

earns on estimates during the progress of the Work, to be retained as a trust 

fund for the protection and payment of any person or persons, mechanic, 

subcontractor or material suppliers who performs any labor on the contract or 

the doing of said work, and all persons who supply such person or persons or 

Subcontractors with provisions and supplies for the carrying on of such 

work, and the state with respect to taxes which may be due from the 

Contractor." 

 

1-A3 01 23 00 BID ALTERNATES, ALLOWANCES & UNIT PRICES 

  1.3 Add: Alternate #11: 

#11 Air Compressor and Air Dryer 

Provide and install Air Compressor, Air Dryer and Air Piping as alternate. 

See sheet M2.1 and details 7 and 9 on M4.1. Within base bid provide the 

required electrical connections for complete installation. 

 

1-A4 08 71 00 DOOR HARDWARE 

  2.2 E Cylinders 

Clarify: Provide interchangeable cylinders for all locksets. 

 

  3.3 C HARDWARE GROUP #3 

Delete: Lever Passage AU5402LN at doors 101B & 115A 
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   HARDWARE GROUP # 4 

Revise: HARDWARE GROUP #4 to read: 

SGL DOORS # 116A   30 X 70 

EACH TO RECEIVE: 

3EA HINGES  BB1279 4.5 X 4.5 26D 

1EA PRIVACY LEVER  AU5402LN 26D 

1EA WALL STOP  234W OR FLOOR 243F 26D 

 

    HARDWARE GROUP #4 

    Delete: Duplicate HARDWARE GROUP #4 

 

    HARDWARE GROUP #6 

Revise: Pull to be Hager, 4L Round Wrought Door Pull and Push to be 6X16 

Push Plate, Stainless Steel Hagaer A30S 

 

    HARDWARE GROUP #9 

    Add: Door #102B     

 

  3.3 D Revise: Paragraph to read: 

 KEYPAD ELECTRONIC locks on doors 113B, 113C  as alternate bid #10.  

Provide lever Lockset AU5401LN as base bid. 

 

1-A5 31 23 16 EXCAVATION & FILL  

  1.4 A Revise: Paragraph to read: 

   The contractor shall familiarize themselves with the Geotechnical Engineering 

Evaluation included as part of this document in Section 00 31 00. 

 

  3.4 A 1 a Revise: Paragraph to read: 

    All foundations shall bear on compacted structural fill extending a minimum 

of 24 inches below all footings. Existing undocumented fill shall be removed 

within the perimeter of the foundation area of influence and re-placed as 

structural fill. Prepare soils in compliance with recommendations included in 

the geotechnical evaluation. Soils underlying the compacted imported 

structural gravel fill base course shall be over-excavated an additional 12 

inches, moisture conditioned to ±2 percent of optimum, and recompacted to 

95 percent of the maximum dry density as determined by ASTM D1557.  

Furthermore, the compacted imported structural gravel fill base course shall 

extend a minimum of 18 inches beyond the edge of footings laterally in all 

directions.  

 

  3.4 A 2 a Revise: Paragraph to read: 

Under apparatus and structural slabs, the Contractor shall over-excavate, 

reinstall and recompact soils prior to placement of the imported structural 

gravel fill base course.  Excavated native soils shall be thoroughly moisture 

conditioned to within 2 percent of optimum and placed in thin lifts not 

greater than 10 inches (loose) and compacted to at least 95 percent of the 

maximum dry density as determined by ASTM D1557. 

 

  3.4 A 3 c Revise: 15 mil plastic sheet to read: 

  Laminated vapor retarder per Section 07 26 10. 

 

1-A6 33 11 16 SITE WATER UTILITY DISTRIBUTION PIPING 

  3.2 R Delete: Paragraph R in its entirety. 
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PRIOR APPROVALS 

 
Items not approved are not listed.  

 

The following equipment and materials are approved for bidding, subject to all requirements of the Plans and 

Specifications. Equipment and materials are to provide the same performance, including acoustical 

performance, and have the same dimensions and weights as the equipment used for the basis 

of design.  

 

Section Section Name     Manufacturer/Model 

09 67 23 Resinous Flooring Stonhard 

 

 Approved for bidding subject to review and approval of submittals. 

 

DRAWINGS 

 
Item # Sheet 

 

ARCHITECTURAL 

1-A01 SHEET A2.4 DOOR SCHEDULE 

Revise: Hardware group number for Door 102B to be #9. 

 

ROOM FINISH SCHEDULE 

Add: Note #4 Floors to receive Pigmented Concrete finish shall receive concrete 

sealer as specified on 03 39 00 Section 2.1B for interior slabs. 

 

CIVIL 

1-C01 SHEET C4.0 TYPICAL PAVING SECTION 

Clarify: Railroad ballast to be 3 to 4 inch crushed rock. 

  

MECHANICAL 

1-M01 SHEET M1.1 2012 WASHINGTON STATE ENERGY CODE NOTES 

Add: GI1 to the plumbing fixture schedule.  

“J.R. Smith 8010 grease trap with flow control fitting. Floor mount under S1. 

Ensure access for cleaning of trap. 2” inlet and outlet. 10 gpm flow rate and 20 

lbs grease capacity. Plumb waste from S1 to trap.” 

 

1-M02 SHEET M2.0 BELOW SLAB – PLUMBING 

Omit: Reference to Oil/Water Separator in note for 4” sanitary sewer line. See 

Sheet M1.1 revision on this addendum for added grease trap in kitchen. 

 

ATTACHMENTS 
 

1. Plan Holder’s List 

 

Receipt of this Addendum must be acknowledged by the Contractor for their bid to be considered responsive. 

 

 

 

____________________________ 

Mark J. Neal, AIA 

 

END OF ADDENDUM #2 



PHONE

1 2 3 4 5 NAME, ADDRESS, EMAIL FAX

Yakima Co. Fire Protection Dist. #14

X 14550 WA State Route 410
Naches, WA 98937

M J Neal Associates 509-663-6455

X 200 Palouse  Suite 202  (98801) 509-663-6423
PO Box 1945  (98807)
Wenatchee, WA  

Structural Phil 509-881-0824

X 7675 Nahahum Canyon Rd.
Cashmere, WA 98815
structuralphil@gmail.com

Rice Group, Inc. 425-774-3829

X 20201 Cedar Valley Road, Ste. 120
Lynnwood, WA 98036
rhinton@ricegroup.com

AWA Electrical Consultants 425-775-1799

X 19015 36th Ave. W, Ste. E
Lynnwood, WA 98036
bruce@awaelec.com

Munson Engineers 509-663-0544

X 610 N. Chelan Ave.
Wenatchee, WA 98801
rculp@munsonengineers.com

Wenatchee Plan Center 509 662 6858

X 34 North Chelan Avenue ext 110
Wenatchee, WA  98801 509-663-8530

plancenter@ridgelinegraphics.com

Yakima Plan Center 509-457-4271

X 1212 N. 16th Ave. Ste 2 509-457-0775
Yakima, WA 98902

jacki@yakimaplancenter.com

Spokane Regional Plan Center 509 328 9600

X 209 N Havana Street 509 328 7279
Spokane, WA  99202
projectinfo@plancenter.net

Associated Builders & Contractors 509 534 0826

X 12301 E. Mirabeau Pkwy, Ste 100
Spokane Valley, WA 99216
grodriguez@ipcabc.org.

Tri-Cities Construction Council 509 582 2424

X 20 E Kennewick Avenue 509 582 6815
Kennewick, WA 99366

bidinfo@tcplancenter.com

Builders Exchange of WA 425 258 1303

X 2607 Wetmore Avenue 425 259 3832
Everett, WA  98201
production@bxwa.com

Office of Minority & Women's 360-753-9693

X Business Enterprise (OMWBE)

406 Water Street SW
Olympia, WA 98504
OmwbeWebAdmin@omwbe.wa.gov
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PHONE

1 2 3 4 5 NAME, ADDRESS, EMAIL FAX

iSqFt + Bid Clerk 800-364-2059

X Attn: Michael Stubbs 866-570-8187
4500 Lake Forest Drive Ste. 502
Cincinnati, OH 45242

mstubbs@isqft.com
Garner & Garner Construction LLC 509-961-7723

X Attn: Donna Garner
PO Box 87
Selah, WA 98942

donna.garner@aol.com

TW Clark Construction 509-927-0800

1117 N. Evergreen Rd. #1 509-927-2600
Spokane, WA 99216
Attn: Shannon

shannon@twclark.com

Apollo, Inc. 509-987-1507

X 1133 West Columbia Drive 509-585-3686
Kennewick, WA 99336
Attn: Pete Firth

pfirth@apollo-gc.com

Kearby Wetch Construction, LLC 509-424-4283

X Attn: Don Kearby 509-424-4280
207 W. Yakima Ave.
Yakima, WA 98902
don@kearbywetch.com
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