CALL FOR BIDS

Riverside Avenue — Monroe Street to Division Street

Engineering Services File No. 2016120

This project consists of the construction of approximately 19,000 square yards of 2-inch
thick HMA pavement, 3,000 linear feet water line, 5,000 square yards of pavement
repair, wheelchair ramp replacement, STA bus stop construction, sundry utility
replacements and adjustments, and other related miscellaneous items.

The City of Spokane will receive bids until 1:00 p.m. Monday, April 4, 2022 for the above
project located in Spokane, Washington, in accordance with the Contract Documents on file
at the Department, Engineering Services. Hand-delivered bids shall be delivered between
noon and 1:00 p.m. to the first floor, City Hall, 808 W. Spokane Falls Blvd, Spokane, WA
99201-3316. The bids will be publicly opened and read at 1:15 p.m. on the first floor of City
Hall. In order to comply with the “Stay Home, Stay Safe” order as much as possible, please
utilize one of the following options to participate in the bid opening. To watch, go to our
website: https://my.spokanecity.org/business/bid-and-design/current-projects/ click on
the link to the Microsoft Teams meeting on the right-hand side of the page. Alternatively, it
may be simpler to listen by phone, which can be done as follows: call (323) 618-1887, then
enter the access code 533 854 149 followed by #.

Copies of the Contract Documents are available at
www.cityofspokaneplans.com. The Planholders list is also available at this website.
Additional project information including the Engineer’s estimated cost range for the
project, bid results (after bid opening), as well as information about other City projects
are available by following the appropriate links at the following website:
https://my.spokanecity.org/business/bid-and-design/current-projects/.

The City of Spokane, in accordance with the provisions of Title VI of the Civil Rights Act
of 1964 (78 Stat. 252,42 U.S.C. 2000d to 2000d-4) and the Regulations, hereby notifies
all bidders that will affirmatively ensure that any contract entered into pursuant to this
advertisement, disadvantaged business enterprises will be afforded full and fair
opportunity to submit bids in response to this invitation and will not be discriminated
against on the grounds of race, color, or national origin in consideration for an award.

Bids shall be submitted on the forms provided in accordance with the provisions of the
Specifications. Irregular bid proposals will be rejected in accordance with the
specifications.

Cashier’s check, a certified check or surety bond in the sum of five percent (5%) of the
Total Project Bid must accompany the copy of the bid filed with the City Clerk.
Successful bidder shall execute the Contract within FIVE (5) calendar days after
receiving the Contract. Should the successful bidder fail to enter into such contract and



furnish satisfactory performance bond within the time stated herein, the bid proposal
deposit shall be forfeited to the City of Spokane.

The City of Spokane will normally award this Contract or reject bids within FORTY-
FIVE (45) calendar days after the time set for the bid opening. If the lowest responsible
Bidder and the City of Spokane agree, this deadline may be extended. If they cannot
agree on an extension by the 45-calendar day deadline, the City of Spokane reserves the
right to Award the Contract to the next lowest responsible Bidder or reject all Bids.

Note regarding new specifications: The City of Spokane is using WSDOT’s 2021
Standard Specifications. Bidders should allow sufficient time to familiarize themselves
with the WSDOT 2022 Standard Specifications prior to bidding the project.

Note regarding new apprentice program requirements: Section 1-07.9(3)
herein has been substantially revised including a new bid item and larger penalties for
non-compliance.

In accordance with SMC 7.06.500 and RCW 39.04.350(1), the low bidder shall complete
the Supplemental Bidder Responsibility Criteria form located in Appendix B. Failure to
promptly submit the form including supporting documentation if required may delay
award of the Contract.

****Time is of the essence due to the length of the construction window
and/or the time of year in which the project is being constructed. Please
note that various award phase steps have shorter than normal time frames
as detailed in section 1-03.3, 1-08.4, and 1-08.5.



