



SR-520 Montlake to Lake Washington I/C and Bridge Replacement

BID OPPORTUNITIES 2021/22

JOIN US TO DISCUSS BID OPPORTUNITIES

To Schedule 1:1 meeting w/ Graham contact:

Darling Nava, Diversity & Inclusion Resource Specialist Email: Darling@Zanninc.com Cell: 813.947.8586

CURRENTLY ACCEPTING BIDS

BID PACKAGE TITLE (SPECS PROVIDED UPON REQUEST)	WORK START DATE	ESTIMATED VALUE
CANOPIES (Fabrication and/or erection)	Summer 2022	\$820,000
ROAD/OVERHEAD SIGNS (Fabrication and/or erection)	Fall 2021	\$140,000

UPCOMING

UPCOMING BID PACKAGES	BID RELEASE DATE	ESTIMATED VALUE
CANOPY PAINTING	Summer 2022	\$100,000
FENCING	Summer 2022	\$35,000
SUPPLY SITE FURNISHINGS (SEATING, TRASH CANS, FOUNTAINS, ETC)	Summer 2022	\$70,000

The SR 520 Bridge Replacement and HOV Program is enhancing public safety and mobility by replacing the highway's aging, vulnerable bridges and making significant transit and roadway improvements throughout the corridor. Built in stages, the construction program's completed and planned improvements extend from I-405 in Bellevue to I-5 in Seattle.

For the most up-to-date information about the current SR 520 construction activities and planned road closures, check our SR 520 Construction Corner and its interactive construction map at <https://sr520construction.com/>

For Details on Bid Packages

Email: Tom.McMillan@graham.us.com

SR-520 Montlake to Lake Washington I/C and Bridge Replacement

BID OPPORTUNITIES 2021/22

GRAHAM

Total \$1,165,000

CURRENTLY ACCEPTING BIDS

BID PACKAGE TITLE (SPECS PROVIDED UPON REQUEST)	WORK START DATE	ESTIMATED VALUE
CANOPIES (Fabrication and/or erection)	Summer 2022	\$820,000
ROAD/OVERHEAD SIGNS (Fabrication and/or erection)	Fall 2021	\$140,000

UPCOMING

UPCOMING BID PACKAGES	BID RELEASE DATE	ESTIMATED VALUE
CANOPY PAINTING	Summer 2022	\$100,000
FENCING	Summer 2022	\$35,000
SUPPLY SITE FURNISHINGS (SEATING, TRASH CANS, FOUNTAINS, ETC)	Summer 2022	\$70,000

AMERICAN BRIDGE

Total \$500,000+

CURRENTLY ACCEPTING BIDS

BID PACKAGE TITLE	WORK START DATE	ESTIMATED VALUE
FORMWORK/LUMBER SUPPLY	Ongoing	\$500,000
NE RAMP DEMOLITION (OVER LAND)	Fall 2022	TBD

ELCON

Total \$1,750,000

CURRENTLY ACCEPTING BIDS

BID PACKAGE TITLE	WORK START DATE	ESTIMATED VALUE
MULTI-CELL GRC	Fall 2021	\$600,000
WABS GRS CONDUITS	Fall 2021	\$500,000
WABS WIRE	Winter 2022	\$650,000