
 

BARNARD WALSH LLC 

701 Gold Avenue, Bozeman, MT 59715 | Phone: 406.586.1995 | Fax: 406.586.3530 | barnard-inc.com 

 
April 24, 2019 
 
PROJECT: Ship Canal Water Quality Project (SCWQP) – Tunnel Storage 
OWNER:  Seattle Public Utilities 
BID DATE: June 12, 2019 at 2:00 PM (Pacific Time) 
 
To All Subcontractors and Suppliers: 
 
Barnard Walsh LLC, an Equal Opportunity Employer, is seeking cost proposals from interested and qualified 
Minority Business Enterprises (MBE) and Women Business Enterprises (WBE) to supply goods and services 
required for construction and operation of the SCWQP-Tunnel Storage Project.  
 
BID ITEMS: Barnard Walsh LLC welcomes cost proposals from subs and suppliers on complete or partial 
portions of work including, but not limited to, the following: 
 
Site Security; Office Maintenance; Materials Testing; Rebar Furnish & Install; Concrete Ready-Mix; Concrete 
Contractors; Shotcrete Supply & Install; Tunnel & Site Survey; Instrumentation; Preconstruction & Post-
Construction Surveys; Tunnel & Shaft Construction Safety; Site Work - Clearing & Grubbing; Fencing & 
Gates; Erosion & Sediment Control; Site Restoration; Dewatering; Muck Disposal; Reservoir Wall Support; 
Geotechnical Instrumentation & Monitoring; Precast Concrete Shaft Covers; Furnish & Install Fabricated 
Sliding Gates & Weir Gates; Building Contractors; Electrical; Mechanical; Plumbing; HVAC; Trucking & 
Disposal; Crane Rental; Equipment Rental; and Steel Fabrication for the Tunnel Liner. 
 
PLANS AND SPECIFICATIONS: Contact Rivers Topping – Barnard Construction at PH: (406) 586-1995 or 
email: BWBids@Barnard-Inc.com for information on obtaining plans and specifications. 
 
ASSISTANCE AND QUESTIONS: Barnard Walsh LLC will provide technical assistance as needed throughout 
the bidding process. We will work with subs and suppliers to develop a delivery schedule that accommodates 
the needs of subs and suppliers on non-critical work items. When economically feasible, we will divide total 
contract requirements into small portions to permit maximum qualified Minority Business Enterprises 
(MBE) and Women Business Enterprises (WBE) participation. We encourage MBE and WBE’s to contract 
with a consortium when a contract is too large for one firm to handle individually. Upon request, we will 
assist interested businesses in obtaining bonds, lines of credit and/or required insurance. Questions 
regarding assistance and bids should be directed to Rivers Topping at (406) 586-1995. Questions regarding 
obtaining bonds should be directed to Austin Neff at (760) 822-2184, or 
Austin.Neff@TheBondExchange.com. All bids should be faxed to (406) 586-3530 or emailed to 
BWBids@Barnard-Inc.com. 

PROPOSALS: We ask that all subs and suppliers complete this form and return to Barnard Walsh LLC 
as soon as possible indicating your interest in the Project.  At this time we are asking all subs and 
suppliers follow the below schedule for submitting cost proposals to insure sufficient time to evaluate 
all proposals. 

SCOPE DUE BEFORE: May 29, 2019 
DEPT. OF ECOLOGY FORM 6100-3 AND BID DUE BEFORE: June 5, 2019 

 
SUBCONTRACTOR OR SUPPLIER 

NAME              

CONTACT                                     

SCOPE OF SERVICE                                                

                  BIDDING                   NOT BIDDING   

 

Please indicate bidding status and/or fax back to (406) 586-3530 

Form 6100-2 shall be retained for Subcontractor or Supplier’s records 



	 	
Disadvantaged	Business	Enterprise	(DBE)	Program	

DBE	Subcontractor	Performance	Form	

FORM	6100‐3	(DBE	Subcontractor	Performance	Form)	 

This	form	is	intended	to	capture	the	DBE1	subcontractor’s2	description	of	work	to	be	performed	and	the	price	of	 the	
work	submitted	to	the	prime	contractor.	 An	EPA	Financial	Assistance	Agreement	Recipient	must	require	its	 prime	
contractor	to	have	its	DBE	subcontractors	complete	this	form	and	submit	all	completed	forms	within	one	hour	after	
Bid	opening.	

	
Subcontractor	Name		 Project	Name		

Bid/	Proposal	No.		 Assistance	Agreement	ID	No.	(if	known)		 Point	of	Contact		

Address		

Telephone	No.		 Email	Address		

Prime	Contractor	Name		 Issuing/Funding	Entity	Department	of	Ecology	

	
Contract	Item	
Number	

Description	of	Work	Submitted	to	the	Prime	Contractor	
Involving	Construction,	 Services,	Equipment,	or	
Supplies	

Price	of	Work	
Submitted	to	the	
Prime	Contractor	

	 	 	

DBE	Certified	By:	☐DOT	 ☐	SBA	

☐	Other:		

Meets/	exceeds	EPA	certification	standards?	

☐	YES	☐	NO	☐	Unknown	

	
1	A	DBE	is	a	Disadvantaged,	Minority,	or	Woman	Business	Enterprise	that	has	been	certified	by	an	entity	from	which	EPA	accepts	certifications	
as	 described	in	40	CFR	33.204‐33.205	or	certified	by	EPA.	EPA	accepts	certifications	from	entities	that	meet	or	exceed	EPA	certification	
standards	as	 described	in	40	CFR	33.202.	
	
2	Subcontractor	is	defined	as	a	company,	firm,	joint	venture,	or	individual	who	enters	into	an	agreement	with	a	contractor	to	provide	services	
pursuant	to	an	EPA	award	of	financial	assistance.

Addendum No. 4, Attachment 3



	 	
Disadvantaged	Business	Enterprise	(DBE)	Program	

DBE	Subcontractor	Performance	Form	

FORM	6100‐3	(DBE	Subcontractor	Performance	Form)	 

I	certify	under	penalty	of	perjury	that	the	forgoing	statements	are	true	and	correct.	 Signing	this	form	does	not	
signify	a	commitment	to	utilize	the	subcontractors	above.	I	am	aware	of	that	 in	the	event	of	a	replacement	of	a	
subcontractor,	I	will	adhere	to	the	replacement	requirements	set	forth	in	40	CFR	Part	33	Section	33.302	(c).	

	
Prime	Contractor	Signature	 Print	Name	

	 	

Title	 Date	
	 	

	
Subcontractor	Signature	 Print	Name	

	 	

Title	 Date	
	 	

	

Addendum No. 4, Attachment 3



Disadvantaged	Business	Enterprise	(DBE)	Program	
DBE	Subcontractor	Participation	Form	

FORM	6100‐2	(DBE	Subcontractor	Participation	Form)	

An	EPA	Financial	Assistance	Agreement	Recipient	must	require	its	prime	contractors	to	provide	this	form	to	its	 DBE	
subcontractors.	This	form	gives	a	DBE1	subcontractor2	the	opportunity	to	describe	work	received	and/or	 report	any	
concerns	regarding	the	EPA‐funded	project	(e.g.,	in	areas	such	as	termination	by	prime	contractor,	late	 payments,	
etc.).	 The	DBE	subcontractor	can,	as	an	option,	complete	and	submit	this	form	to	the	EPA	DBE	 Coordinator	at	any	
time	during	the	project	period	of	performance.	

Subcontractor	Name	 Project	Name	

Bid/	Proposal	No.	 Assistance	Agreement	ID	No.	(if	known)	 Point	of	Contact	

Address	

Telephone	No.	 Email	Address		

Prime	Contractor	Name	 Issuing/Funding	Entity	Department	of	Ecology	

Contract	Item	
Number	

Description	of	Work	Received	from	the	Prime	
Contractor	 Involving	Construction,	 Services,	
Equipment,	or	Supplies	

Amount	Received	by	
Prime	Contractor	

1	A	DBE	is	a	Disadvantaged,	Minority,	or	Woman	Business	Enterprise	that	has	been	certified	by	an	entity	from	which	EPA	accepts	certifications	
as	 described	in	40	CFR	33.204‐33.205	or	certified	by	EPA.	EPA	accepts	certifications	from	entities	that	meet	or	exceed	EPA	certification	
standards	as	 described	in	40	CFR	33.202.	

2	Subcontractor	is	defined	as	a	company,	firm,	joint	venture,	or	individual	who	enters	into	an	agreement	with	a	contractor	to	provide	
services	pursuant	to	an	EPA	award	of	financial	assistance.

Addendum No. 1, Attachment 2

SCWQP - Tunnel Storage

PW#2018-018

Barnard Walsh LLC



	
Disadvantaged	Business	Enterprise	(DBE)	Program	

DBE	Subcontractor	Participation	Form	

FORM	6100‐2	(DBE	Subcontractor	Participation	Form)	 

Please	use	the	space	below	to	report	any	concerns	regarding	the	above	EPA‐funded	project:	

Click	here	to	enter	text.	
	

Subcontractor	Signature	 Print	Name	
	 	

Title	 Date	
	 	

	

Addendum No. 1, Attachment 2
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