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REQUEST FOR PROPOSALS 

ANALYZING ELECTRIFICATION OF PUBLIC 
VEHICLE FLEETS IN WASHINGTON STATE 

 

 
I. BACKGROUND 

 
The Washington State Legislature has commissioned this study to 
assess conversion of Washington’s public fleets to electric vehicles. 
For the purposes of this study public fleets are those maintained by 
the State of Washington, counties, cities and public transit agencies. 
 
Transportation is Washington state’s largest source of air pollution 
and greenhouse gases. Since at least 2002 both the Executive and 
Legislative branches have been directing a move away from fossil 
fuels. With the passage of E2SHB 1303 in 2007 the legislature 
established a deadline of June 1, 2015 far all state agencies and 
local governments (including transit agencies) to “satisfy one 
hundred percent of their fuel usage for operating publicly owned 
vessels, vehicles, and construction equipment from electricity or 
biofuel” to the extent practicable as determined by the Department 
of Commerce. The deadline was extended to 2018 for local 
governments in 2011. In 2013 local governments were given the 
authority to exempt police, fire and other emergency response 
vehicles from the alternate fuel requirement.  
 
Neither the state or local governments have met these fleet 
conversion goals for a variety of reasons including: 

 Additional upfront costs of alternative fuel vehicles 

 Unavailability or cost of fueling/charging infrastructure 

 Insufficient options for vehicle duty requirements 
 
Electric vehicles have emerged as the leading alternative fuel 
vehicle option.  in 2015, Gov. Jay Inslee announced the Washington 
State Electric Fleets Initiative (updated in 2019) and in 2018 issued 
his Executive Order on State Efficiency and Environmental 
Performance. Both direct the state to increase purchasing of electric 
vehicles for the state fleet.  
 
Many local governments and transit agencies have adopted fleet 
electrification initiatives including Seattle, Link Transit, and 
Snohomish County. 
 
In 2019 the legislature passed significant legislation (E2SHB 2042) 
aimed at increasing the rate of adoption of electric vehicles across 
the state.  Through this action the legislature has clearly indicated 
their intent to accelerate electric vehicle adoption in the public and 
private sectors. 
 
    
 

http://www.leg.wa.gov/JTC/
https://lawfilesext.leg.wa.gov/biennium/2007-08/Pdf/Bills/Session%20Laws/House/1303-S2.SL.pdf
https://www.governor.wa.gov/sites/default/files/documents/ElectricFleetsInitiative12_07_2015.pdf?=41a09
https://www.governor.wa.gov/sites/default/files/documents/ElectricFleetsInitiative12_07_2015.pdf?=41a09
https://www.governor.wa.gov/sites/default/files/WashingtonStateEVFleetsInitiative_Jan2019update.pdf
https://www.governor.wa.gov/sites/default/files/exe_order/18-01%20SEEP%20Executive%20Order%20%28tmp%29.pdf
https://www.governor.wa.gov/sites/default/files/exe_order/18-01%20SEEP%20Executive%20Order%20%28tmp%29.pdf
http://www.seattle.gov/environment/climate-change/drive-clean-seattle
http://www.linktransit.com/news_detail_T2_R28.php
https://snohomishcountywa.gov/DocumentCenter/View/1504/Electric-Vehicle-Infrastructure?bidId=
https://app.leg.wa.gov/billsummary?BillNumber=2042&Year=2019&Initiative=false
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II. SCOPE OF WORK 
 
Purpose:  The purpose of this study is to provide information to members of the legislature and 
stakeholders on electrification of public vehicle fleets including current size and electrification status of 
the fleet, current and projected costs of electric vehicles and fueling/charging infrastructure, and 
financing mechanisms and other strategies that could accelerate the transition of publicly owned 
vehicle fleets to battery and fuel cell electric vehicles. 
 
For the purposes of this study public fleets are those maintained by the State of Washington, counties, 
cities and public transit agencies. Public ferry fleets will not be included in this study. 
 
Staff Workgroup  
 
A Staff Workgroup will work with the Consultant. The Staff Workgroup will include staff from the  

 JTC,  

 House and Senate Transportation Committees,  

 State agencies, including the Washington State Departments of  
o Transportation (WSDOT),  
o Enterprise Services (DES),  
o Commerce (DOC),   
o Licensing (DOL); and 
o Ecology  

 Washington state associations for  
o Counties,  
o Cities, and  
o Transit   

 At least one representative from an individual Transit agency 

 Others as deemed appropriate by the JTC 
 

The Consultant will work with the Staff Workgroup throughout the study, soliciting input, presenting 
draft materials before they are shared publicly, and reviewing findings, recommendations and draft 
reports.  
 
A final report is due to the House and Senate Transportation Committees by September 30, 2020.   

 
III. TASKS TO BE COMPLETED IN STUDY 
 
The tasks described below are based on the study proviso included in the 2019-21 biennial 
transportation budget.  The description of the tasks is not intended to fully encompass the study tasks, 
but instead includes the minimum requirements, in order to provide the Consultant with a framework 
for the study. 
 
Consultants are encouraged to recommend additions and/or alternatives to better accomplish the 
study’s stated objectives. 
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TASK 1: INVENTORY OF PUBLIC FLEETS 
 
In order to establish a baseline for the size and current electrification status of the public vehicle fleet 
the Consultant will develop an inventory of the public fleets maintained by the State of Washington, 
counties, cities and public transit agencies. The inventory shall include information on vehicle class and 
fuel type. 
 
State: The Department of Enterprise Services manages a significant portion of the state vehicle fleet 
and can provide data on those vehicles.  The consultant will need to collect data for fleets owned by 
individual state agencies including the Departments of Transportation, Natural Resources, Social and 
Health Services, Fish & Wildlife, Parks and Recreation and the Washington State Patrol. The consultant 
should propose a method for collecting this information. 
 
Counties: There are 39 counties in Washington state and there is no centralized source of data on 
county vehicle fleets.  The consultant should propose a method for collecting this information.  
 
Public Transit Agencies: There are 32 public transit agencies in Washington state. Transit agency 
vehicle inventories are available from the JTC and the Washington State Department of Transportation 
(WSDOT). The inventory does include information on vehicle and fuel types. 
 
Cities: There are 281 cities and towns in Washington state. There is no centralized source of data on 
city vehicle fleets. For cities the consultant will develop an estimate of the size and electrification 
status of the overall city vehicle fleet from a representative sampling of cities.  At a minimum the 
sample should include fleet inventory information from three cities in each of the following population 
categories: 

o Up to and including 25,000 
o 25,001 to 50,000 
o 50,001 to 100,000 
o Over 100,000 

 
Deliverable: Inventory data and summary 

 
TASK 2: AVAILABLE ALTERNATIVE ELECTRIC VEHICLE REVIEW 
 
For Task 2 the Consultant will review currently available battery and fuel cell electric vehicle 
alternatives to the vehicle types most commonly used by the state, counties, cities, and public transit 
agencies. This task will highlight vehicle classes for which electric alternatives are available and most 
cost effective, as well as those for which practical electric alternatives are not available. 
 
The review shall include: 

 Average upfront and lifecycle vehicle cost differential among the commercially available fuel 
options; 

 Cost/benefit analysis of the conversion to electric vehicles for different vehicle classes and 
types; 

 Identification of the vehicle types that are least viable for conversion to electric due to 
insufficient alternatives, unreliable technology, excessive cost, or other identified reasons. 

 
Deliverable: Draft report chapter 
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TASK 3: DEVELOP PROJECTED COSTS AND IDENTIFY OTHER BARRIERS TO FLEET 
CONVERSION  
 
For Task 3 the consultant will develop estimates for the projected cost of substantial conversion to 
battery and/or fuel cell electric fleets by 2025, 2030, and 2035.  The estimate must include vehicle 
acquisition costs, charging and refueling infrastructure costs, and other associated costs. 
 
For this Task the consultant will also describe the financial constraints of each type of government 
entity that may be a barrier to transition to an electric vehicle fleet and Identify other barriers to 
transitioning to a battery and/or fuel cell electric vehicle fleet. 
 
Deliverable: Draft report chapter 
 

TASK 4: IDENTIFY STATEWIDE REQUIRED CHARGING NETWORK 
 
For Task 4 the consultant will identify the projected number and location profile of electric vehicle 
fueling stations needed statewide to provide fueling for public fleets. This assessment should 
incorporate data available on the existing charging network facilities that are publicly accessible, as 
well as those that are restricted in their use to publicly owned vehicles. 
 
The consultant should describe the methods, data sources, and expertise that they 
would use in order to accomplish this task. 
 
Deliverable: Draft report chapter 
 

TASK 5: IDENTIFY AREAS OF THE STATE THAT WOULD BENEFIT THE MOST 
FROM VEHICLE EMISSION REDUCTIONS RESULTING FROM FLEET CONVERSION  
 
For Task 5 the consultant will identify the areas of the state that would experience the greatest public 
health benefits from air pollution reductions resulting from fleet conversion. To identify these areas 
the consultant should assess existing air pollution and public health data.  In addition, the consultant 
will estimate the pollution reduction that would result from fleet conversion. 
 
Deliverable: Draft Report Chapter 

 
TASK 6: IDENTIFY AND ANALYZE FINANCING MECHANISMS AND STRATEGIES 
THAT COULD ACCELERATE THE CONVERSION OF PUBLIC FLEETS TO ELECTRIC 
VEHICLES 
 
For Task 4 the consultant will identify and analyze financing mechanisms and strategies that could 
accelerate the transition of publicly owned vehicles to battery and/or fuel cell electric vehicles, 
including, but not limited to: 

 Energy or carbon savings performance contracting; 

 Utility grants and rebates; 

 Revolving loan funds; 
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 State grant programs; 

 Private third-party financing; 

 Fleet management services; 

 Leasing;  

 Vehicle use optimization; and 

 Vehicle to grid technology. 
 
Deliverable: Draft report chapter 

 
TASK 6: COORDINATE WITH STAFF WORKGROUP  

 
The Consultant will work with a Staff Workgroup throughout the study, soliciting input, presenting 
draft materials before they are shared publicly, and reviewing findings, recommendations and draft 
reports. The Staff Workgroup membership is identified above under the scope of work section. JTC 
staff will provide contact information for Workgroup members. The consultant will be responsible for 
convening the workgroup after initial JTC contact. The Consultant should generally expect to provide 
copies of all materials needed for meetings with the Staff Workgroup.  
 
TASK 7:  PRESENT RESEARCH AND FINDINGS 
 
The Consultant will attend and provide study updates at the following meetings:   
 

 June or July 2020 JTC meeting (exact dates TBD, the June meeting may be held in Yakima, the 
July meeting will be in Olympia) -- Consultant will provide progress report to the full JTC 

 September JTC meeting in Olympia (exact date TBD) to present Draft Final Report  

 One presentation each to the House and Senate Transportation Committees during the 2020 
legislative session, at the Committees’ discretion.  These two presentations would likely occur 
on the same day in January or February 2020. The consultant would provide an overview of 
the study and a progress report. 

 
 

TASK 8:  DRAFT AND FINAL REPORTS  
 
The Consultant will prepare a draft report for the study that includes an Executive Summary 
highlighting study findings and recommendations as well as the deliverables described above in Tasks 
1-6. 
 
The Consultant must deliver the draft report to the JTC Project Manager and Staff Workgroup by 
August 10, 2020. Staff Workgroup comments and suggestions must be considered for incorporation 
into the draft final report and delivered to the JTC by September 10, 2020. The draft final report is not 
final until the four JTC Executive Committee Members have voted to accept it. The final report is due 
to the House and Senate Transportation Committees on September 30, 2020. 
 
The Consultant shall work with the JTC Project Manager on review of the draft reports and incorporate 
any needed changes. 
 
Deliverable:  Draft and final reports 
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IV. CONTRACT DELIVERABLES 

 
The successful Consultant will provide the following services and deliverables: 

 
1. Within five (5) business days of the announcement of the apparent successful Consultant, the 

Consultant shall submit a work plan to meet the requirements of Section II of this RFP, with any 
changes necessary based on additional information. The work plan shall include: 

• Specific steps detailing how this study will be carried out; 
• The specific tasks to be performed and by whom; 
• The expected duration and level of effort in hours by person; 
• The specific data that will be needed, along with data sources; and, 
• A schedule for performing the tasks. 

 
The JTC will review, comment on, and approve the final work plan.  Any subsequent changes to the 
work plan shall also require approval by the JTC.   

 
2. In conducting the study, the Consultant shall coordinate and facilitate the Staff Workgroup 

meetings.  The Consultant shall provide all meeting materials.  JTC staff will be responsible for 
securing meeting locations and providing food and refreshments for the meetings. 
 

3. The Consultant Project Manager shall have, at a minimum, twice-monthly scheduled conference 
calls with the JTC Project Manager.  Full or partial Consultant team conference calls may be 
scheduled as needed.  

 
4. The Consultant shall prepare and present to the JTC Project Manager, monthly written progress 

reports that address and summarize the issues in the Consultant’s contracted Scope of Work and 
Work Plan. 

 
5. The Consultant shall prepare draft deliverables as described above in Tasks 1-6. The Consultant 

shall present a draft to the JTC Project Manager and Staff Workgroup for comments and 
suggestions. The Consultant shall work with the JTC Project Manager on review of the draft 
deliverables and PowerPoints and incorporate any needed changes. 

 
6. The Consultant shall present a draft report to the JTC Project Manager and Staff Workgroup by 

August 10, 2020, for comments and suggestions.  The Consultant shall work with the JTC Project 
Manager on review of the draft report and incorporate any needed changes. 

 
7. The Consultant shall submit the draft final report by September 10, 2020. The draft final report is 

not final until the four JTC Executive Committee Members have voted to accept it. 
 
8. The Consultant may be requested to make a presentation to the House and Senate Transportation 

Committees during the 2020 legislative session.  The decision will be up to the chairs of the House 
and Senate Transportation Committees.  

 
9. The Consultant must deliver the approved Final Report in an electronic format suitable for printing 

and web-based distribution (PDF). 
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V. OVERSIGHT AND ADMINISTRATIVE RESPONSIBILITY 
 
The JTC will have prime oversight for this study.  The clients of this study are the four JTC Executive 
Committee Members (the Chairs and Ranking Members of the House and Senate Transportation 
Committees), who are represented in day-to-day study activities by the JTC Project Manager.   
JTC staff will be responsible for the following activities: 
 

 Prepare, publish and administer the RFP process; 

 Coordinate the Consultant selection process and negotiate the contract; 

 Administer the contract (review and approve invoices, ensure milestones are being met, etc.); 

 Attend regularly scheduled briefings with Consultant; 

 Receive, evaluate and edit Consultant products; and,  

 Oversee communications and meetings between JTC, the Consultant, and the Staff Workgroup. 

 
VI. QUALIFICATIONS 

 

 Bidder must be licensed to do business in the state of Washington. 

 JTC shall also examine Bidder for responsibility.  Responsibility shall include such measures as 
insurance coverage that meets state requirements, references, prior experience and satisfaction of 
existing clients, and other information related to responsibility. 

 
VII. DEFINITIONS 

 

 Apparently Successful Bidder or Apparently Successful Consultant - the Bidder or Consultant 
selected as the most qualified entity to perform the stated services. 

 Bidder or Consultant – an entity intending to submit or submitting a proposal for the project. 

 JTC – Joint Transportation Committee, a Washington State legislative agency governed by an 
Executive Committee comprised of the Chairs and Ranking Members of the House and Senate 
Transportation Committees.  JTC shall mean the Executive Committee, Committee Coordinator, 
Project Manager, and/or any other staff of the JTC. 

 JTC Coordinator – the Chief Executive Officer of the Joint Transportation Committee. 

 RFP – this Request for Proposals, any addendum or erratum thereto, Bidder’s written questions 
and the respective answers, and any related correspondence that is addressed to all Bidders. 

 Contract definitions are provided in the State of Washington General Terms and Conditions for 
personal services contracts in Exhibit A. 

 
VIII. PROVISO 
Below is the budget proviso language for this study from Sec. 204 of the 2017-19 transportation 
budget (ESHB 1160). 
 
(2)(a) $450,000 of the multimodal transportation account—state appropriation is for the joint 
transportation committee to conduct an analysis of the electrification of public fleets in Washington 
state. The study must include the following: 

(i) An inventory of existing public fleets for the state of Washington, counties, a sampling of 
cities, and public transit agencies. The inventory must differentiate among battery and fuel cell 
electric vehicles, hybrid vehicles, gasoline powered vehicles, and any other functional 

https://www.governor.wa.gov/sites/default/files/exe_order/18-01%20SEEP%20Executive%20Order%20%28tmp%29.pdf
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categories. Three cities from each of the following population ranges must be selected for the 
analysis: 

(A) Population up to and including twenty-five thousand; 
(B) Population greater than twenty-five thousand and up to and including fifty 
thousand; 
(C) Population greater than fifty thousand and up to and including one hundred 
thousand; 
(D) Population greater than one hundred thousand; 

 
(ii) A review of currently available battery and fuel cell electric vehicle alternatives to the 
vehicle types most commonly used by the state, counties, cities, and public transit agencies. 
The review must include: 

(A) The average vehicle cost differential among the commercially5available fuel 
options; 
(B) A cost benefit analysis of the conversion of different vehicle classes; and  
(C) Recommendations for the types of vehicles that should be excluded from 
consideration due to insufficient alternatives, unreliable technology, or excessive cost; 

 
(iii) The projected costs of achieving substantial conversion to battery and/or fuel cell electric 
fleets by 2025, 2030, and 2035 for the state, counties, cities, and public transit agencies. This 
cost estimate must include: 

(A) Vehicle acquisition costs, charging and refueling infrastructure costs, and other 
associated costs; 
(B) Financial constraints of each type of entity to transition to an electric vehicle fleet; 
and  
(C) Any other identified barriers to transitioning to a battery and/or fuel cell electric 
vehicle fleet; 

 
(iv) Identification and analysis of financing mechanisms that could be used to finance the 
transition of publicly owned vehicles to battery and fuel cell electric vehicles. These 
mechanisms include, but are not limited to: Energy or carbon savings performance 
contracting, utility grants and rebates, revolving loan funds, state grant programs, private 
third-party financing, fleet management services, leasing, vehicle use optimization, and vehicle 
to grid technology; and 
 
(v) The predicted number and location profile of electric vehicle fueling stations needed 
statewide to provide fueling for the fleets of the state, counties, cities, and public transit 
agencies. 

 
(b) In developing and implementing the study, the joint transportation committee must solicit input 
from representatives of the department of enterprise services, the department of transportation, the 
department of licensing, the department of commerce, the Washington state association of counties, 
the association of Washington cities, the Washington state transit association, transit agencies, and 
others as deemed appropriate. 
 
(c) The joint transportation committee must issue a report of its findings and recommendations to the 
transportation committees of the legislature by September 30, 2020. 
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IX. HELPFUL RESOURCES 
 
The following resources are provided for convenience and additional background for preparation of 
proposals.  These resources are not exhaustive and should not be solely relied upon to form the basis of a 
proposal or any subsequent recommendations. 
 
List of laws, incentives and regulations related to alternative fuels and vehicles in Washington state, 
Alternative Fuels Data Center, U.S. Department of Energy 
 
Washington State Electric Vehicle Action Plan 2015-2020, Washington State Department of Transportation, 
2015 
 
Electric Vehicles for Washington’s Public Fleets and Facilities, State Energy Office at the 
Washington Department of Commerce and the Washington State University Energy Program, 2014 
 
Maximizing Washington’s Investments in Electric Transportation, Washington Plug-In Electric Vehicle Task 
Force, 2013 
 
Electric Drive Washington, Washington State Department of Commerce 
 
Electric Vehicles, Washington State Department of Enterprise Services 
 
State Efficiency and Environmental Performance Office (SEEP), Washington State Department of 
Commerce 

 
 

X. PROJECT BUDGET 
The budget for this project shall not exceed a maximum of $ 435,000.  Any resulting contract for this 

project will be subject to the standard state of Washington General Terms and Conditions for personal 
services contracts.  A copy is attached to this RFP as Exhibit A. 
 

XI. INSTRUCTION TO BIDDERS 
 
A.  SUBMISSION OF PROPOSAL 
 
NOTE:  All times listed below refer to local time in Olympia, Washington. 
 
1. A Letter of Intent to Bid must be submitted either electronically or by paper copy by 5:00 p.m. on 

September 4, 2019 and must include company name, address and email address. 
2. Bidders must submit eight copies of the proposal and one electronic PDF copy on a flash drive. 
3. Bidders must include two samples of previous work similar to this type of as electronic copies on a 

flash drive. 
4. Proposals are due no later than 5:00 p.m. (local time in Olympia) on September 17, 2019 whether 

mailed or hand delivered.  Late proposals will not be accepted and will be automatically disqualified.  
Proposals should be submitted to: 

Joint Transportation Committee (JTC) 
Sonia Plasencia, RFP Coordinator 

   P.O. Box 40937 

https://afdc.energy.gov/laws/state_summary?state=WA
https://www.wsdot.wa.gov/NR/rdonlyres/C921B7B6-B542-4D94-8093-70DFB54B2A34/0/WAEVActionPlanFebruary2015Print.pdf
https://www.commerce.wa.gov/wp-content/uploads/2015/11/Energy-Electric-Vehicles-EV-EVSE-Guide-Oct-2014.pdf?=41a09
http://staffdirectory/default.aspx?p=0&f=bernard&l=&a=0
https://www.commerce.wa.gov/growing-the-economy/energy/electric-vehicles/
https://des.wa.gov/services/travel-cars-parking/fleet-services/electric-vehicles
https://www.commerce.wa.gov/state-efficiency-and-environmental-performance-seep/
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   606 Columbia Street NW, Suite 105 
   Olympia, WA  98504-0937 
5. Selected bidders will be required to attend oral interviews on October 8, at JTC’s offices in Olympia 

and provide presentations at their expense.  Selected bidders will be notified of the time of their 
scheduled interview and presentation. 

6. All proposals and accompanying documentation become the property of the JTC and will not be 
returned. 

7. JTC will not be liable for any costs associated with preparation and presentation of a proposal 
submitted in response to this RFP.  The Bidder assumes responsibility for the travel and associated 
costs of Bidder personnel as they relate to bidding on this project.   

8. In the event it becomes necessary to revise any part of this RFP, an addendum or erratum will be 
provided to all Bidders who submitted a Letter of Intent to bid. 

9. After submission, Bidders will not be allowed to amend their proposal.  Responses consisting solely of 
marketing material are not acceptable and will be rejected.  

10. Questions regarding this RFP should be directed to Sonia Plasencia, RFP Coordinator, as the single 
point of contact for this solicitation, by email only to Sonia.Plasencia@leg.wa.gov.  Inquiries 
concerning clarification of some aspect of the RFP will be accepted beginning at 9:00 a.m. on August 
22.  No inquiries concerning the RFP will be accepted after 5:00 p.m., on September 4.  Responses to 
questions will be posted at http://leg.wa.gov/JTC/Pages/RFPs.aspx within three business days. By 
September 5, all responses to inquiries will be posted and transmitted to all Bidders who have 
submitted a Letter of Intent to Bid. 

 

B.  LETTER OF SUBMITTAL 
 
The Letter of Submittal and the attached Certification and Assurances form (Exhibit B) must each be signed 
and dated by a person authorized to legally bind the Bidder to a contractual relationship, e.g., the 
President or Executive Director if a corporation, the managing partner if a partnership, or the proprietor if 
a sole proprietorship.  Along with introductory remarks, the Letter of Submittal is to include by attachment 
the following information about the Bidder and any proposed subcontractors: 
 
1. Name, address, principal place of business, telephone number, and fax number/email address of 

legal entity or individual with whom contract would be written. 
2. Name, address, and telephone number of each principal officer (President, Vice President, 

Treasurer, Chairperson of the Board of Directors, etc.). 
3. Legal status of the Bidder (sole proprietorship, partnership, corporation, etc.) and the year the 

entity was organized to do business as the entity now substantially exists. 
4. Federal Employer Tax Identification number or Social Security number and the Washington 

Uniform Business Identification (UBI) number issued by the state of Washington Department of 
Revenue. 

5. Location of the facility from which the Bidder would operate. 
6. The names of any Washington State employees or former Washington State employees employed 

or on the firm's governing board as of the date of the proposal.  Include their position and 
responsibilities within the Consultant's organization.  If following a review of this information, it is 
determined by the JTC that a conflict of interest exists, the Bidder may be disqualified from further 
consideration for the award of a contract. 

 

http://leg.wa.gov/JTC/Pages/RFPs.aspx
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C.  PROPOSAL FORMAT 
 
Eight copies of the proposal must be submitted on eight and one-half by eleven (8 1/2x11) inch paper with 
tabs separating the major sections of the proposal and one electronic PDF copy on a flash drive.  The five 
major sections of the proposal are to be submitted in the order noted below: 
 
1. Letter of Submittal, including signed Certifications and Assurances (Exhibit B). 
 
2. Technical Approach 

 The Technical Approach should respond to Tasks 1-8 in Section lIl of this RFP, not to exceed ten 
pages. This page limitation does not include resumes, qualifications, work samples, the Letter 
of Submittal or signed Certifications and Assurances form.   

 The Technical Approach should describe the approaches, methodologies, and techniques 
that will be used to undertake each of these tasks and produce the deliverables; and shall 
identify each person responsible for each task.  It should describe in as much detail as 
possible the anticipated tasks, levels of effort, schedules, and coordination work required 
to undertake the Tasks. 

  
3. Management Approach 

 The Management Approach shall describe how your firm proposes to organize, manage, 
control, and report on the status of the study.  Identify all critical milestones.  It should include 
the following: 

o A statement of qualifications to conduct this work. 
o Identification of the individual(s) who will do the actual work being proposed, with 

attached professional resumes.  Please keep resumes as concise as possible. 
o An organization chart indicating the lines of authority for all personnel involved in 

performance of the potential contract. 
o A description of staff responsibilities and the amount of time they will devote to the 

project by task or topic area.   

 Bidders must include two samples of previous work similar to this type of project as electronic 
copies on a flash drive. 

 
4. Cost Approach 

 The total cost of this work shall be documented in a detailed budget, including direct and 
indirect labor, travel, and any other expenses (itemized). The cost description shall identify 
projected work hours and hourly rate(s) for each employee, by name and task, who will be 
assigned to this project.   

 
5. References 

 Include three references with whom your firm and the proposed Consultant Project Manager 
has done similar work.  For each reference, include name, title, organization, address, phone 
number and email address.  References shall not include staff of the Joint Transportation 
Committee, nor Washington State House or Senate Transportation Committee staff. 

 

XII. EVALUATION CRITERIA 
 
Proposals will be reviewed and evaluated by a panel selected by the JTC.  After the initial evaluations, the 
JTC will select a small group of Bidders as finalists for oral interviews and presentations to the evaluation 
panel.  Commitments made by the Bidder at the oral interview, if any, will be considered binding.  The 
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score from the oral presentation will be considered independently and will determine the apparently 
successful bidder. 
 
Written proposals submitted in response to this RFP will be evaluated and weighted on the following three 
categories.  This evaluation will be used solely for selecting Bidders to be invited to make an oral 
presentation. 
 

 Technical Approach (55%)   
o Proposed project approach and methodology 
o Quality of work plan 
o Feasibility of proposed schedule 
o Description of proposed deliverables 
 

 Management Approach (40%)  
o Project team structure internal controls 
o Staff qualifications & resumes 
o Relevant experience with projects of similar complexity & type 
o Other applicable experience 
 

 Cost Approach (5%)  
o Quality of detailed budget 
o Reasonableness of cost approach 
o Total project cost 

 
 

XIII. ESTIMATED SCHEDULE OF ACTIVITIES 
  
Letters of Intent to Bid due    September 4, 2019  

 Due date for proposals     September 17, 2019 
 Oral Interviews      October 8, 2019 
 Announce apparently successful Bidder   Approximately October11, 2019 
 Estimated contract start date    October 28, 2019 

Kick-off meeting with Staff Workgroup Approximately the week of November 18, 2019  
Presentation to JTC in Olympia    June or July, 2020 JTC meeting 
Submit draft report to JTC staff    August 10, 2020  
Final report draft due to JTC    September 10, 2019 
Present draft final report to JTC in Olympia  September 2020, JTC meeting 
Final report submitted to House and Senate   September 30, 2020 
     Transportation Committees 

  
 

XIV. PROPRIETARY INFORMATION 
 
All proposals received shall become public record but shall remain confidential until the successful bidder 
resulting from this RFP, if any, is announced.  Thereafter, proposals shall be available for public inspection 
and copying as required by Chapter 42.56 RCW (the principal Washington State statute pertaining to 
accessibility to public records) except as exempted in that chapter or by other law.  Bidders are advised 
that the permissible exemptions from public disclosure pursuant to Chapter 42.56 RCW are very narrow in 
scope and will be strictly construed.  In the event that a bidder desires to claim portions of its proposal as 
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exempt from disclosure under the provisions of the aforementioned RCW, it is incumbent upon that bidder 
to clearly identify those portions in a proposal transmittal letter.  The transmittal letter must identify the 
page and particular exemption(s) from disclosure upon which it is making its claim.  Further, each page 
claimed to be exempt must be clearly identified by the word "CONFIDENTIAL" printed on the lower right-
hand corner of the page.  Designating the entire proposal as confidential is not acceptable and will not 
be honored. 
 
NOTE:  The proposal of the successful bidder will be attached to the resulting contract and incorporated 
therein by that attachment.  Therefore, as part of a public state agency contract, the entirety of the 
successful bidder's proposal will be subject to public disclosure regardless of any claim of confidentiality or 
previously applicable statutory exemption.  Nevertheless, should a successful bidder obtain a court order 
from a Washington State court of competent jurisdiction prohibiting disclosure of parts of its proposal 
prior to the execution of the contract incorporating the same, the JTC shall comply with the court order. 
The burden is upon the successful bidder to evaluate and anticipate its need to maintain confidentiality 
and to proceed accordingly.  Timeliness will be of the essence; a delay in execution of the contract to 
accommodate a petition to the courts will not be allowed. 
 

XV. JTC RIGHTS 
 
1. Determination of clarity and completeness in the responses to any of the provisions in this RFP will be 

made solely by the JTC.  The JTC reserves the right to require clarification, additional information, and 
materials in any form relative to any or all of the provisions or conditions of this RFP. 
 

2. The JTC reserves the right to reject any or all proposals at any time prior to the execution of a contract 
acceptable to the JTC, without any penalty to the JTC. 
 

3. The JTC intends to award the contract to the Bidder with the best combination of attributes based on 
the evaluation criteria listed in Section X of this RFP.  This RFP does not, however, obligate the JTC to 
contract for services herein. 
 

4. Should the JTC fail to negotiate a contract with the Apparently Successful Bidder, the JTC reserves the 
right to negotiate and contract with the next most qualified Bidder.   
 

5. The JTC reserves the right to waive specific terms and conditions contained in this RFP. 
 

6. It shall be understood by Bidders that their proposal is predicated upon acceptance of all terms and 
conditions contained in this RFP unless the Bidder has obtained such a waiver, in writing, from the JTC 
prior to submission of the proposal.  Any such waiver will be granted to all Bidders. 
 

7. The JTC reserves the right, at its sole discretion, to waive minor administrative irregularities contained 
in any Bidder's proposal.  
 

 

Thank you for your interest. 
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GENERAL TERMS AND CONDITIONS 
DEFINITIONS -- As used throughout this contract, the following terms shall have the meaning set forth below: 

A. The "Joint Transportation Committee," or “JTC,” shall mean the Washington State Joint Transportation 
Committee, any division, section, office, unit, or other entity of JTC or any of the officers or other officials lawfully 
representing the JTC. 
 

B. "Contractor" shall mean that firm, provider, organization, individual, or other entity performing services under 
this contract, and shall include all employees of the Contractor. 

 

C.  "Subcontractor" shall mean one not in the employment of the Contractor, who is performing all or part of 
those services under this contract under a separate contract with the Contractor. The terms "Subcontractor" 
and "Subcontractors" means Subcontractor(s) in any tier. 

ADVANCE PAYMENTS PROHIBITED -- No payment in advance or in anticipation of services or supplies to be provided 
under this contract shall be made by JTC. 

CHANGE OF CONTROL OR PERSONNEL -- Contractor shall promptly and in any case within twenty-four (24) hours notify 
the JTC Project Manager in writing: 

1. If any of the representations and warranties of the Contractor set forth in this contract shall cease 
to be true at any time during the term of this contract; 

2. Of any material change in the Contractor’s management staff; 

3. Of any change in control of the Contractor or in the business structure of the Contractor;  

4. Of any other material change in the Contractor’s business, partnership, or corporate organization 
relating to this engagement. All written notices regarding changes in management staff shall contain 
the same information about newly assigned management staff as was requested by JTC in the 
RFP and such additional information as may be requested by the JTC. For purposes hereof, the 
term “management staff” shall mean those persons identified as senior management in any response 
to a RFP or who otherwise will exercise a major administrative role or major policy or Consultant 
role to the provision of the Contractor’s services hereunder. All written notices regarding changes in 
control of the Contractor shall contain the same information about any new controlling entity as 
was requested by JTC in the RFP regarding the Contractor and such additional information as may be 
requested by JTC. 

Approval of these changes rests solely with JTC and will not be unreasonably withheld. 

CHANGES AND MODIFICATIONS -- The JTC may, at any time, by written notification to the Contractor, make changes 
in the general scope of the services to be performed under the contract. If any such changes cause an increase 
or decrease in the cost of, or the time required for the performance of this contract, an equitable adjustment may be 
made in the contract price or period of performance, or both, and the contract shall be modified in writing accordingly. 
Any claim by the Contractor for adjustment under this clause must be asserted within thirty (30) days from the date of 
Contractor's receipt of the notice of such change; provided, however, that the JTC may, upon determining that the 
facts justify such action, receive and act upon such claim asserted at any time prior to final payment under this 
contract. Failure to agree to any adjustment shall be a dispute concerning a question of fact within the meaning of the 
clause of this contract entitled "Disputes." However, nothing in this clause shall excuse the Contractor from proceeding 
with the contract as changed. 

CONFLICT OF INTEREST -- JTC may, by written notice to the Contractor, terminate this contract if it is found after due 
notice and examination by the JTC that there is a violation of the State Ethics Law Chapter 42.52 RCW; or any similar 
statute involving the Contractor in the procurement of, or performance under, this contract. 

In the event this contract is terminated as provided above, JTC shall be entitled to pursue the same remedies against 
the Contractor as it could pursue in the event of a breach of the contract by the Contractor. The rights and remedies 
of JTC provided for in this clause shall not be exclusive and are in addition to any other rights and remedies provided 
by law. The existence of facts upon which the JTC makes any determination under this clause shall be an issue and 
may be reviewed as provided in the "Disputes" clause of this contract. 
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CONTRACTOR NOT EMPLOYEE OF THE AGENCY -- The Contractor and his or her employees or agents performing 
under this contract are not employees or agents of JTC. The Contractor will not hold himself/herself out as or claim 
to be an officer or employee of JTC or of the state of Washington by reason hereof, nor will the Contractor make 
any claim or right, privilege or benefit which would accrue to an employee under Chapter 41.06 RCW. 

COVENANT AGAINST CONTINGENT FEES -- The Contractor warrants that no person or selling agent has been 
employed or retained to solicit or secure this contract upon an agreement or understanding for a commission, 
percentage, brokerage, or contingent fee, excepting bona fide employees or bona fide established agent maintained by 
the Contractor for the purpose of securing business. JTC shall have the right, in the event of breach of this clause by the 
Contractor, to annul this contract without liability or, at its discretion, to deduct from the contract price or 
consideration or recover by other means the full amount of such commission, percentage, brokerage or contingent fee. 

DISPUTES – If a dispute should arise between the Contractor and JTC regarding the performance or expected outcomes 
of the contract, such dispute shall be referred to the JTC Committee Coordinator for review and decision. If the 
decision by the JTC Committee Coordinator is not satisfactory to the Contractor, the Contractor may request in writing 
that the dispute be reviewed by the Legislative Members of the JTC Executive Committee. Such written request 
shall be provided to the JTC Committee Coordinator within five (5) days following the Committee Coordinator’s decision. 
The Committee Coordinator shall present the written request to the Legislative Members of the JTC Executive 
Committee at its earliest convenience for review and decision. The decision of the Legislative Members shall become 
final and binding. 

Unless mutually agreed to by the JTC and the Contractor, the work to be performed under this agreement shall not 
be delayed or stopped during the review of a dispute either by the JTC Committee Coordinator or the JTC Executive 
Committee. 

FORCE MAJEURE -- Neither party shall be liable to the other or deemed in default under this contract for any delay 
or failure to perform its obligations under this contract if such delay or failure arises from any cause or causes 
beyond the reasonable control of the parties and without fault or negligence of the parties, including and not 
limited to acts of God, war, riots, strikes, fire, floods, earthquakes, epidemics, or other similar circumstances. 

GOVERNING LAW -- This contract shall be governed by the laws of the state of Washington. In the event of a lawsuit 
involving this contract, venue shall be proper only in Thurston County. The Contractor, by execution of this contract, 
acknowledges the jurisdiction of the courts of the state of Washington in this matter. 

INDEMNIFICATION -- The contractor shall defend, protect, and hold harmless the state of Washington, JTC, or any 
employees thereof, from and against all claims, suits or actions arising from the Contractor's acts which are libelous or 
slanderous, which result in injury to persons or property, which violate a right of confidentiality, or which constitute 
an infringement of any copyright, patent, trademark, or trade name through use of reproduction of material of any 
kind. 

INDUSTRIAL INSURANCE COVERAGE -- The Contractor shall provide or purchase industrial insurance coverage prior to 
performing work under this contract as required under Title 51 RCW. JTC will not be responsible for payment of industrial 
insurance premiums or for any other claim or benefit for this Contractor, or any Subcontractor or employee of the 
Contractor, which might arise under the industrial insurance laws during performance of duties and services under this 
contract. 

LICENSING, ACCREDITATION AND REGISTRATION -- The Contractor shall comply with all applicable local, state and 
federal licensing, accreditation, and registration requirements and standards, necessary for the performance of this 
contract. 

LIMITATION OF AUTHORITY -- Only the JTC shall have the express, implied, or apparent authority to alter, amend, 
modify or waive any clause or condition of this contract. Furthermore, any alteration, amendment, modification, or 
waiver of any clause or condition of this contract is not effective or binding unless made in writing and signed by the 
JTC. 

NONASSIGNABILITY -- Neither this contract, nor any claim arising under this contract, shall be transferred or assigned 
by the Contractor. 

NONDISCRIMINATION -- During the performance of this contract, the Contractor shall comply with all federal and state 
nondiscrimination laws, regulations, and policies. 



 

16 
 

NONCOMPLIANCE WITH NONDISCRIMINATION LAWS -- In the event of the Contractor's noncompliance or refusal 
to comply with any nondiscrimination law, regulation, or policy, this contract may be rescinded, canceled, or 
terminated in whole or in part, and the Contractor may be declared ineligible for further contracts with JTC. The 
Contractor shall, however, be given a reasonable time in which to cure this noncompliance. Any dispute may be resolved 
in accordance with the "Disputes" procedure set forth herein. 

PAYMENT OF TAXES -- Contractor shall pay all applicable taxes assessed on the compensation received under this 
contract and shall identify and pay those taxes under Contractor’s federal and state identification number(s). 

RECORDS, DOCUMENTS AND REPORTS -- The Contractor shall maintain books, records, documents, d at a  and other 
evidence of accounting procedures and practices which sufficiently and properly reflect all direct and indirect costs 
of any nature expended in the performance of this contract. These records shall be subject at all reasonable times to 
inspection, review, or audit by personnel duly authorized by the JTC, State Auditor or state or federal officials so 
authorized by law, regulation, or contract. The Contractor will retain all books, records, documents, and other materials 
relevant to this contract for six (6) years after the date of final payment and make them available for inspection by 
persons authorized under this provision. 

If any litigation, claim or audit is started before the expiration of the six (6) year period, the records shall be retained until 
all litigation claims, or audit findings involving the records have been resolved. 

REGISTRATION WITH DEPARTMENT OF REVENUE -- The Contractor shall complete registration with the 
Department of Revenue, https://dor.wa.gov/doing-business/register-my-business , and be responsible for payment of 
all taxes due on payments made under this contract. 

RIGHT OF INSPECTION -- The Contractor shall provide right of access to its facilities to the JTC, or any of its officers, 
or to any other authorized agent or official of the state of Washington or the federal government at all reasonable 
times, in order to monitor and evaluate performance, compliance, and/or quality assurance under this contract. 

RIGHTS IN DATA -- Unless otherwise provided, data which originates from this contract shall be "works for hire" as 
defined by the U.S. Copyright Act and shall be owned by JTC. Data shall include, but not be limited to: working 
papers, reports, documents, pamphlets, advertisements, books, magazines, surveys, studies, computer programs, 
films, tapes, and/or sound reproductions. Ownership includes the right to copyright, patent, register, and the ability 
to transfer these rights. 

Data which is delivered under the contract, but which does not originate therefrom shall be transferred to JTC 
with a nonexclusive, royalty-free, irrevocable license to publish, translate, reproduce, deliver, perform, dispose of, 
and to authorize others to do so; provided, that such license shall be limited to the extent which the Contractor has 
a right to grant such a license. The Contractor shall exert all reasonable effort to advise JTC, at the time of delivery 
of data furnished under this contract, of all known or potential invasions of privacy contained therein and of any 
portion of such document which was not produced in the performance of this contract. JTC shall receive prompt 
written notice of each notice of claim of copyright infringement received by the Contractor with respect to any data 
delivered under this contract. JTC shall have the right to modify or remove any restrictive markings placed upon the 
data by the Contractor. 

SAFEGUARDING OF INFORMATION -- The use or disclosure by any party of any information concerning JTC for any 
purpose not directly connected with the administration of JTC or the Contractor's responsibilities with respect to 
services provided under this contract is prohibited except by written consent of the JTC. 

SAVINGS -- In the event funding from state, federal, or other sources is withdrawn, reduced, or limited in any way after 
the effective date of this contract and prior to normal completion, JTC may terminate the contract under the 
"Termination for Convenience" clause, without the five-day notice requirement, subject to renegotiation under those 
new funding limitations and conditions. 

SCOPE OF CONTRACT -- This contract and the attachments incorporate all the contracts, covenants, and 
understandings between the parties concerning the subject matter, and all such covenants, agreements, and 
understandings have been merged into this contract. No prior contract or understandings, verbal or otherwise, of 
the parties or their agents shall be valid or enforceable unless embodied in this contract. 

SEVERABILITY – The provisions of this contract are intended to be severable. If any term or provision is illegal or invalid 
for any reason whatsoever, such illegality or invalidity shall not affect the validity of the remainder of the contract. 

https://dor.wa.gov/doing-business/register-my-business
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SUBCONTRACTING -- Neither the Contractor nor any Subcontractor shall enter into subcontracts for any of the 
work contemplated under this contract without obtaining prior written approval of the JTC. 

TERMINATION FOR CAUSE – In the event the JTC determines the Contractor has failed to comply with the conditions of 
this contract in a timely manner, the JTC has the right to suspend or terminate this contract. In such event the Contractor 
shall be liable for damages as authorized by law including, but not limited to, any cost difference between the 
original contract and the replacement or cover contract and all administrative costs directly related to the 
replacement contract, e.g., cost of the mailing, advertising, and staff time. 

A termination shall be deemed a “Terminate for Convenience” if it is determined that the Contractor (i) was not in default, 
or (ii) failure to perform was outside of his or her control, fault or negligence.  

TERMINATION FOR CONVENIENCE -- Except as otherwise provided in this contract, the JTC may, by five (5) days written 
notice, beginning on the second day after the mailing, terminate this contract in whole or in part when it is in the 
best interests of JTC. If this contract is so terminated, JTC shall be liable only for payment in accordance with the 
terms of this contract for services rendered prior to the effective date of termination. 

TERMINATION PROCEDURE -- Upon termination of this contract, JTC, in addition to any other rights provided in this 
contract, may require the Contractor to deliver to JTC any property specifically produced or acquired for the 
performance of such part of this contract as has been terminated. The provisions of the "Treatment of Assets" clause 
shall apply in such property transfer. 

JTC shall pay to the Contractor the agreed upon price, if separately stated, for completed work and services accepted 
by JTC, and the amount agreed upon by the Contractor and JTC for (i) completed work and services for which no 
separate price is stated, (ii) partially completed work and services, (iii) other property or services which are accepted 
by JTC, and (iv) the protection and preservation of property, unless the termination is for default, in which case the 
JTC shall determine the extent of the liability of JTC. Failure to agree with such determination shall be a dispute within 
the meaning of the "Disputes" clause of this contract. JTC may withhold from any amounts due the Contractor such sum 
as the JTC determines to be necessary to protect JTC against potential loss or liability. 

The rights and remedies of JTC provided in this section shall not be exclusive and are in addition to any other 
rights and remedies provided by law or under this contract. 

After receipt of a notice of termination, and except as otherwise directed by the JTC, the Contractor shall: 

1. Stop work under the contract on the date, and to the extent specified, in the notice; 

2. Place no further orders or subcontracts for materials, services, or facilities except as may be necessary 
for completion of such portion of the work under the contract as is not terminated; 

3. Assign to JTC, in the manner, at the times, and to the extent directed by the JTC, all of the rights, title, 
and interest of the Contractor under the orders and subcontracts so terminated, in which case JTC has 
the right, at its discretion, to settle or pay any or all claims arising out of the termination of such 
orders and subcontracts; 

4. Settle all outstanding liabilities and all claims arising out of such termination of orders and 
subcontracts, with the approval or ratification of the JTC to the extent the JTC may require, which 
approval or ratification shall be final for all the purposes of this clause; 

5. Transfer title to JTC and deliver in the manner, at the times, and to the extent directed by the JTC 
any property which, if the contract has been completed, would have been required to be furnished 
to JTC; 

6. Complete performance of such part of the work as shall not have been terminated by the JTC; and 

7. Take such action as may be necessary, or as the JTC may direct, for the protection and preservation of 
the property related to this contract which is in the possession of the Contractor and in which JTC has or 
may acquire an interest. 

TREATMENT OF ASSETS -- 

1. Title to all property furnished by JTC shall remain in JTC's office. Title to all property furnished by the 
Contractor, for the cost of which the Contractor is entitled to be reimbursed as a direct item of cost 
under this contract, shall pass to and vest in JTC upon delivery of such property by the vendor. Title to 
other property, the cost of which is reimbursable to the Contractor under this contract, shall pass to and 
vest in JTC upon (i) issuance for use of such property in the performance of this contract, or (ii) 
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commencement of use of such property in the performance of this contract, or (iii) reimbursement 
of the cost thereof by JTC in whole or in part, whichever first occurs. 

2. Any property of JTC furnished to the Contractor shall, unless otherwise provided herein or approved by 
the JTC, be used only for the performance of this contract. 

3. The Contractor shall be responsible for any loss or damage to property of JTC which results from the 
negligence of the Contractor or which results from the failure on the part of the Contractor to maintain 
and administer that property in accordance with sound management practices. 

4. If any JTC property is lost, destroyed or damaged, the Contractor shall notify JTC immediately and shall 
take all reasonable steps to protect that property from further damage. 

5. The Contractor shall surrender to JTC all property of JTC prior to settlement upon completion, 
termination, or cancellation of this contract. 

6. All reference to the Contractor under this clause shall also include Contractor's employees, agents, or 
Subcontractors. 

 

WAIVER OF DEFAULT -- Waiver of any default shall not be deemed to be a waiver of any subsequent default. 
Waiver of breach of any provision of the contract shall not be deemed to be a waiver of any other or subsequent breach 
and shall not be construed to be a modification of the terms of the contract unless stated to be such in writing, signed 
by the JTC and attached to the original contract. 

 



 

 

 Exhibit B 
 

CERTIFICATIONS AND ASSURANCES 
 
I/we make the following certifications and assurances as a required element of the proposal to which it is 
attached, understanding that the truthfulness of the facts affirmed here and the continuing compliance 
with these requirements are conditions precedent to the award or continuation of the related contract(s): 
 
1. I/we declare that all answers and statements made in the proposal are true and correct.  

 
2. The prices and/or cost data have been determined independently, without consultation, 

communication, or agreement with others for the purpose of restricting competition. However, I/we 
may freely join with other persons or organizations for the purpose of presenting a single proposal. 

 
3. The attached proposal is a firm offer for a period of 60 days following receipt, and it may be accepted 

by the JTC without further negotiation (except where obviously required by lack of certainty in key 
terms) at any time within the 60-day period. 

 
4. In preparing this proposal, I/we have not been assisted by any current or former employee of the state 

of Washington whose duties relate (or did relate) to this proposal or prospective contract, and who 
was assisting in other than his or her official, public capacity. (Any exceptions to these assurances are 
described in full detail on a separate page and attached to this document.) 

 
5. I/we understand that the JTC will not reimburse me/us for any costs incurred in the preparation of this 

proposal. All proposals become the property of the JTC, and I/we claim no proprietary right to the 
ideas, writings, items, or samples, unless so stated in this proposal. 

 
6. Unless otherwise required by law, the prices and/or cost data which have been submitted have not 

been knowingly disclosed by the Bidder and will not knowingly be disclosed by him/her prior to 
opening, directly or indirectly to any other Bidder or to any competitor. 

 
7. I/we agree that submission of the attached proposal constitutes acceptance of the solicitation 

contents and the attached sample contract and general terms and conditions. If there are any 
exceptions to these terms, I/we have described those exceptions in detail on a page attached to this 
document.  

 
8. No attempt has been made or will be made by the Bidder to induce any other person or firm to submit 

or not to submit a proposal for the purpose of restricting competition. 
 
9. The bidder certifies that no condition exists with respect to the bidder, or any of its employees, 

regarding any current or past relationship with the JTC, Board of Pilotage Commissioners, or other 
agencies that violate Chapter 42.52 RCW, the "Ethics in Public Service" Law. 

 
 
___________________________________________ 
Signature of Bidder 
 
___________________________________________ 
Title      Date 

 


